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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,489,409.56                                                  ROUTE : US 12
     CALL ORDER   : 401                     CONTRACT ID : B -24596-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N306005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1106884     ELLAS CONSTRUCTION CO                                                  $  2,403,937.71     100.0000%
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  2,531,628.94     105.3117%
   3   36-2231526     WALSH CONSTR CO OF ILL                                                 $  2,589,243.14     107.7084%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $  2,628,192.14     109.3286%
   5   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  2,746,070.23     114.2321%
   6   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,752,701.81     114.5080%
====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1582109              |(3) 36-2231526
                                          |ELLAS CONSTRUCTION CO       |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1400.00000      12600.00|    2047.50000      18427.50|    1491.11000       13419.99
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   15500.00000      15500.00|   18000.00000      18000.00|  100000.00000      100000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  120000.00000     120000.00|  125000.00000     125000.00|  120000.00000      120000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12000.00000      12000.00|    5000.00000       5000.00|   12000.00000       12000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               710.000  m2  |       7.25000       5147.50|      12.50000       8875.00|      15.00000       10650.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              1225.000  m   |       6.25000       7656.25|       6.25000       7656.25|       8.00000        9800.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02277               220.000  m   |       3.45000        759.00|       9.50000       2090.00|      20.00000        4400.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51133               350.000  m   |      17.00000       5950.00|       8.00000       2800.00|      20.00000        7000.00
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|  225000.00000     225000.00|  170000.00000     170000.00|  101378.63000      101378.63
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51368               478.000  m2  |       5.50000       2629.00|      32.00000      15296.00|      12.00000        5736.00
  SLOPEWALL, REMOVE                       |                            |                            |
0011 202-60820              2265.000  m2  |       3.45000       7814.25|       1.07000       2423.55|       1.75000        3963.75
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               650.000  m2  |       3.45000       2242.50|       4.69000       3048.50|       1.75000        1137.50
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,489,409.56                                                  ROUTE : US 12
     CALL ORDER   : 401                     CONTRACT ID : B -24596-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1582109              |(3) 36-2231526
                                          |ELLAS CONSTRUCTION CO       |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-99383                47.000  m   |      59.00000       2773.00|      45.55000       2140.85|      33.58000        1578.26
  TERMINAL JOINT, REMOVE                  |                            |                            |
0014 203-02000              1610.000  m3  |      18.00000      28980.00|      20.00000      32200.00|      20.72000       33359.20
  EXCAVATION, COMMON                      |                            |                            |
0015 203-02070                30.000  m3  |      29.00000        870.00|      30.00000        900.00|     135.96000        4078.80
  BORROW                                  |                            |                            |
0016 205-02224               500.000  m   |       6.50000       3250.00|       6.50000       3250.00|       6.50000        3250.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 206-51230                36.000  m3  |      24.00000        864.00|      35.00000       1260.00|      41.16000        1481.76
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0018 211-02060                64.000  m3  |      33.50000       2144.00|      25.00000       1600.00|      61.66000        3946.24
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0019 213-52830                 6.000  m3  |     210.00000       1260.00|     275.00000       1650.00|     250.00000        1500.00
  FLOWABLE MORTAR                         |                            |                            |
0020 213-52831                10.000  EACH|      30.00000        300.00|      50.00000        500.00|      31.34000         313.40
  DRILLED HOLE FOR FLOWABLE MORTAR        |                            |                            |
0021 303-52308               286.000  Mg  |      24.00000       6864.00|      19.40000       5548.40|      17.02000        4867.72
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0022 303-52309              2250.000  Mg  |      18.50000      41625.00|      15.74000      35415.00|      13.17000       29632.50
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0023 402-05474                25.000  Mg  |      46.00000       1150.00|      46.00000       1150.00|      48.00000        1200.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0024 402-05477               265.000  Mg  |      46.00000      12190.00|      46.00000      12190.00|      47.00000       12455.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 402-05481              1775.000  Mg  |      31.00000      55025.00|      31.00000      55025.00|      32.00000       56800.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 402-05487               545.000  Mg  |      34.00000      18530.00|      34.00000      18530.00|      35.00000       19075.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0027 402-05490               250.000  Mg  |      39.00000       9750.00|      39.00000       9750.00|      40.00000       10000.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0028 406-05520                 4.500  Mg  |     330.00000       1485.00|     330.00000       1485.00|     330.00000        1485.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 501-05310                47.000  m   |     290.00000      13630.00|     240.00000      11280.00|     307.90000       14471.30
  TERMINAL JOINT                          |                            |                            |
0030 601-01115                 4.763  m   |      93.00000        442.96|      93.00000        442.96|      92.94000         442.67
  GUARDRAIL, W BEAM, 0.476 m SPACING      |                            |                            |
0031 601-01522                 6.000  EACH|    1300.00000       7800.00|    1300.00000       7800.00|    1300.00000        7800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0032 601-02103                83.820  m   |      43.00000       3604.26|      43.00000       3604.26|      43.00000        3604.26
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,489,409.56                                                  ROUTE : US 12
     CALL ORDER   : 401                     CONTRACT ID : B -24596-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1582109              |(3) 36-2231526
                                          |ELLAS CONSTRUCTION CO       |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 601-04746                 2.000  EACH|    5100.00000      10200.00|    8150.00000      16300.00|    8180.00000       16360.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0034 601-05999                 4.000  EACH|      45.00000        180.00|      45.00000        180.00|      45.00000         180.00
  CURVED TERMINAL END                     |                            |                            |
0035 601-06037                 4.000  EACH|     625.00000       2500.00|     625.00000       2500.00|     625.00000        2500.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0036 601-94690                 2.000  EACH|    3350.00000       6700.00|    3350.00000       6700.00|    3350.00000        6700.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0037 601-97803                 1.000  EACH|    2200.00000       2200.00|    2200.00000       2200.00|    2200.00000        2200.00
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0038 601-99105               838.200  m   |      32.55000      27283.41|      32.55000      27283.41|      32.55000       27283.41
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0039 601-99106                 7.620  m   |      58.00000        441.96|      58.00000        441.96|      58.00000         441.96
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0040 601-99108               175.260  m   |      47.00000       8237.22|      47.00000       8237.22|      47.00000        8237.22
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0041 601-99132                 2.000  EACH|      60.00000        120.00|      60.00000        120.00|      60.00000         120.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0042 602-06639                10.000  m   |      55.00000        550.00|      52.50000        525.00|     300.00000        3000.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0043 602-06646              1150.000  m   |      40.00000      46000.00|      41.00000      47150.00|      75.00000       86250.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0044 602-06729                16.000  EACH|       5.00000         80.00|       7.18000        114.88|       5.98000          95.68
  BARRIER DELINEATOR                      |                            |                            |
0045 605-06145               217.000  m   |      45.00000       9765.00|      40.00000       8680.00|      43.17000        9367.89
  CURB AND GUTTER, B, CONCRETE            |                            |                            |
0046 605-06155                 3.000  m   |      45.00000        135.00|      50.00000        150.00|      49.20000         147.60
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0047 610-05527              3175.000  Mg  |      30.00000      95250.00|      30.00000      95250.00|      30.00000       95250.00
  HMA FOR APPROACHES                      |                            |                            |
0048 610-06257               735.400  m2  |      51.00000      37505.40|      42.50000      31254.50|      51.32000       37740.73
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0049 611-03393                 2.000  EACH|   18500.00000      37000.00|   30000.00000      60000.00|   30000.00000       60000.00
  TEMPORARY CROSSOVER, B MODIFIED         |                            |                            |
0050 616-51367               481.000  m2  |      39.00000      18759.00|      42.50000      20442.50|      40.94100       19692.62
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0051 616-93772                 6.000  EACH|     166.00000        996.00|     150.00000        900.00|      73.18000         439.08
  INSPECTION HOLE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,489,409.56                                                  ROUTE : US 12
     CALL ORDER   : 401                     CONTRACT ID : B -24596-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1582109              |(3) 36-2231526
                                          |ELLAS CONSTRUCTION CO       |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 621-01004                 2.000  EACH|     800.00000       1600.00|     800.00000       1600.00|     800.00000        1600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0053 621-06545                 1.000  Mg  |     865.00000        865.00|     865.00000        865.00|     865.00000         865.00
  FERTILIZER                              |                            |                            |
0054 621-06553               200.000  kg  |      11.70000       2340.00|      11.70000       2340.00|      11.70000        2340.00
  SEED MIXTURE, R                         |                            |                            |
0055 621-06565                 4.700  Mg  |     665.00000       3125.50|     665.00000       3125.50|     665.00000        3125.50
  MULCHING MATERIAL                       |                            |                            |
0056 621-06570               200.000  m3  |      33.00000       6600.00|      50.00000      10000.00|      18.13000        3626.00
  TOP SOIL                                |                            |                            |
0057 702-51005                54.300  m3  |    1270.00000      68961.00|     650.00000      35295.00|    1137.62000       61772.77
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0058 702-51100                55.000  kg  |       7.50000        412.50|      10.00000        550.00|       8.66000         476.30
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0059 702-51110               174.000  kg  |       4.85000        843.90|       5.00000        870.00|       6.17000        1073.58
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0060 702-51863              1778.000  EACH|       7.50000      13335.00|       8.00000      14224.00|       8.00000       14224.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0061 703-51030             10036.000  kg  |       1.20000      12043.20|       1.35000      13548.60|       1.12000       11240.32
  REINFORCING STEEL                       |                            |                            |
0062 703-51032             97372.000  kg  |       1.45000     141189.40|       1.75000     170401.00|       1.26000      122688.72
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0063 704-51002               553.800  m3  |     390.00000     215982.00|     550.00000     304590.00|     600.00000      332280.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0064 706-05732                 8.000  EACH|    1200.00000       9600.00|    1100.00000       8800.00|    1002.66000        8021.28
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0065 706-51025               344.800  m   |     105.00000      36204.00|      95.00000      32756.00|     150.00000       51720.00
  CONCRETE, C, RAILING                    |                            |                            |
0066 709-51821                        LUMP|   18200.00000      18200.00|   18200.54000      18200.54|   18199.03000       18199.03
  SURFACE SEAL                            |                            |                            |
0067 710-51870                11.000  m2  |     375.00000       4125.00|    1100.00000      12100.00|     455.56000        5011.16
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0068 711-51038                        LUMP|  700000.00000     700000.00|  749758.76000     749758.76|  700000.00000      700000.00
  STRUCTURAL STEEL                        |                            |                            |
0069 713-97149                 2.000  EACH|    8100.00000      16200.00|    5000.00000      10000.00|    6259.73000       12519.46
  TEMPORARY RAMP CONNECTOR                |                            |                            |
0070 715-05119               234.500  m   |      60.00000      14070.00|      70.00000      16415.00|      49.73000       11661.69
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0071 715-46005                10.000  EACH|     240.00000       2400.00|     150.00000       1500.00|     186.33000        1863.30
  PIPE END SECTION, 375 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,489,409.56                                                  ROUTE : US 12
     CALL ORDER   : 401                     CONTRACT ID : B -24596-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1582109              |(3) 36-2231526
                                          |ELLAS CONSTRUCTION CO       |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 720-44000                 3.000  EACH|     250.00000        750.00|     150.00000        450.00|     432.73000        1298.19
  CASTING, ADJUST TO GRADE                |                            |                            |
0073 724-03276                68.000  m   |     155.00000      10540.00|     250.00000      17000.00|     131.42000        8936.56
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0074 726-92406                80.000  EACH|     640.00000      51200.00|     750.00000      60000.00|     714.61000       57168.80
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0075 801-01093                 8.000  EACH|     750.00000       6000.00|     500.00000       4000.00|     500.00000        4000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0076 801-01851                        LUMP|   18000.00000      18000.00|   18000.00000      18000.00|   18000.00000       18000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0077 801-06207              7275.000  m   |       2.60000      18915.00|       2.75000      20006.25|       2.75000       20006.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0078 801-06218                44.000  m   |      15.00000        660.00|      17.00000        748.00|      17.00000         748.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0079 801-06469              1630.000  m   |       5.00000       8150.00|       5.50000       8965.00|       5.50000        8965.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0080 801-06605                12.000  EACH|     100.00000       1200.00|     145.00000       1740.00|     145.00000        1740.00
  BARRICADE, IIIA                         |                            |                            |
0081 801-06606                25.000  EACH|     110.00000       2750.00|     145.00000       3625.00|     145.00000        3625.00
  BARRICADE, IIIB                         |                            |                            |
0082 801-06640                64.000  EACH|      90.00000       5760.00|     108.00000       6912.00|     108.00000        6912.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0083 801-06645                 4.000  EACH|      40.00000        160.00|      50.00000        200.00|      50.00000         200.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0084 801-06710               540.000  DAY |      14.00000       7560.00|      15.00000       8100.00|      15.00000        8100.00
  FLASHING ARROW SIGN                     |                            |                            |
0085 801-06775                        LUMP|   39000.00000      39000.00|   25000.00000      25000.00|   75000.00000       75000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0086 801-09133                 3.000  EACH|    6000.00000      18000.00|    7250.00000      21750.00|    7250.00000       21750.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0087 805-03902                12.000  m   |      30.00000        360.00|      30.00000        360.00|      30.00000         360.00
  CONDUIT, STEEL, GALVANIZED, FLEXIBLE,   |                            |                            |
  25 mm , 25 mm                           |                            |                            |
0088 805-04951                 2.000  EACH|     130.00000        260.00|     350.00000        700.00|    1055.63000        2111.26
  PLATE , STEEL, 1070 mm X 1070 mm X 13 mm|                            |                            |
0089 805-96188                12.000  m   |       5.00000         60.00|       5.00000         60.00|       5.00000          60.00
  WIRE, AWG, NO. 10 COPPER STRANDED IN    |                            |                            |
  DUCT, 2 1/C                             |                            |                            |
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                                                                                                                   PAGE : 401 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,489,409.56                                                  ROUTE : US 12
     CALL ORDER   : 401                     CONTRACT ID : B -24596-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1582109              |(3) 36-2231526
                                          |ELLAS CONSTRUCTION CO       |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0090 807-87210                 4.000  EACH|     500.00000       2000.00|     500.00000       2000.00|     500.00000        2000.00
  LUMINAIRE, UNDERPASS, WALL MOUNTED,     |                            |                            |
  HIGH PRESSURE SODIUM, 150 WATT          |                            |                            |
0091 808-06711               855.000  m   |       0.60000        513.00|       0.47000        401.85|       0.40000         342.00
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0092 808-06713               650.000  m   |       0.60000        390.00|       0.47000        305.50|       0.40000         260.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0093 808-06714              2055.000  m   |       0.60000       1233.00|       0.47000        965.85|       0.40000         822.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0094 808-06716              2535.000  m   |       1.30000       3295.50|       2.13000       5399.55|       0.96000        2433.60
  LINE, REMOVE                            |                            |                            |
0095 808-75996                80.000  EACH|       8.70000        696.00|       7.36000        588.80|       4.34000         347.20
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0096 808-75998                96.000  EACH|      45.00000       4320.00|      45.00000       4320.00|      27.00000        2592.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0097 801-03290                 3.000  EACH|     110.00000        330.00|     108.00000        324.00|     108.00000         324.00
  CONSTRUCTION SIGN, C                    |                            |                            |
     SECTION TOTALS                       |             $  2,403,937.71|             $  2,531,628.94|                $  2,589,243.14
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,403,937.71|             $  2,531,628.94|                $  2,589,243.14
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,489,409.56                                                  ROUTE : US 12
     CALL ORDER   : 401                     CONTRACT ID : B -24596-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1035114              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |SUPERIOR CONSTRUCTION CO    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 9.000  MOS |     750.00000       6750.00|    1100.00000       9900.00|    2000.00000       18000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   11600.00000      11600.00|   21000.00000      21000.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  135000.00000     135000.00|  125000.00000     125000.00|  140000.00000      140000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9000.00000       9000.00|   13000.00000      13000.00|   15000.00000       15000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               710.000  m2  |      14.50000      10295.00|      12.35000       8768.50|      15.00000       10650.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              1225.000  m   |      11.50000      14087.50|       6.25000       7656.25|       6.25000        7656.25
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02277               220.000  m   |      14.00000       3080.00|      11.10000       2442.00|      15.00000        3300.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51133               350.000  m   |       7.50000       2625.00|       8.88000       3108.00|      20.00000        7000.00
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|  247000.00000     247000.00|  215000.00000     215000.00|  276804.41000      276804.41
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51368               478.000  m2  |       8.10000       3871.80|      12.24000       5850.72|       8.00000        3824.00
  SLOPEWALL, REMOVE                       |                            |                            |
0011 202-60820              2265.000  m2  |       1.90000       4303.50|       3.95000       8946.75|       5.00000       11325.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               650.000  m2  |       5.30000       3445.00|       3.95000       2567.50|       7.00000        4550.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 202-99383                47.000  m   |      70.00000       3290.00|      51.98000       2443.06|      50.00000        2350.00
  TERMINAL JOINT, REMOVE                  |                            |                            |
0014 203-02000              1610.000  m3  |      19.00000      30590.00|      14.19000      22845.90|       7.50000       12075.00
  EXCAVATION, COMMON                      |                            |                            |
0015 203-02070                30.000  m3  |      17.00000        510.00|      12.53000        375.90|      25.00000         750.00
  BORROW                                  |                            |                            |
0016 205-02224               500.000  m   |       5.20000       2600.00|       6.50000       3250.00|       6.50000        3250.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 206-51230                36.000  m3  |      51.00000       1836.00|      24.80000        892.80|      25.00000         900.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0018 211-02060                64.000  m3  |      41.00000       2624.00|      25.93000       1659.52|      25.00000        1600.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0019 213-52830                 6.000  m3  |     145.00000        870.00|     106.79000        640.74|     250.00000        1500.00
  FLOWABLE MORTAR                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,489,409.56                                                  ROUTE : US 12
     CALL ORDER   : 401                     CONTRACT ID : B -24596-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1035114              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |SUPERIOR CONSTRUCTION CO    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 213-52831                10.000  EACH|      30.00000        300.00|      52.25000        522.50|      50.00000         500.00
  DRILLED HOLE FOR FLOWABLE MORTAR        |                            |                            |
0021 303-52308               286.000  Mg  |      17.50000       5005.00|      19.95000       5705.70|      26.00000        7436.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0022 303-52309              2250.000  Mg  |      14.00000      31500.00|      19.75000      44437.50|      20.00000       45000.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0023 402-05474                25.000  Mg  |      48.00000       1200.00|      44.60000       1115.00|      78.00000        1950.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0024 402-05477               265.000  Mg  |      48.00000      12720.00|      44.60000      11819.00|      57.00000       15105.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 402-05481              1775.000  Mg  |      41.00000      72775.00|      37.00000      65675.00|      37.00000       65675.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 402-05487               545.000  Mg  |      43.00000      23435.00|      36.70000      20001.50|      51.00000       27795.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0027 402-05490               250.000  Mg  |      47.00000      11750.00|      56.75000      14187.50|      57.00000       14250.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0028 406-05520                 4.500  Mg  |     345.00000       1552.50|     700.00000       3150.00|     600.00000        2700.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 501-05310                47.000  m   |     310.00000      14570.00|     270.63000      12719.61|     275.00000       12925.00
  TERMINAL JOINT                          |                            |                            |
0030 601-01115                 4.763  m   |      96.00000        457.25|      93.00000        442.96|      92.94000         442.67
  GUARDRAIL, W BEAM, 0.476 m SPACING      |                            |                            |
0031 601-01522                 6.000  EACH|    1400.00000       8400.00|    1300.00000       7800.00|    1300.00000        7800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0032 601-02103                83.820  m   |      45.00000       3771.90|      43.00000       3604.26|      43.00000        3604.26
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0033 601-04746                 2.000  EACH|    5200.00000      10400.00|      81.50000        163.00|    8150.00000       16300.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0034 601-05999                 4.000  EACH|      47.00000        188.00|      45.00000        180.00|      45.00000         180.00
  CURVED TERMINAL END                     |                            |                            |
0035 601-06037                 4.000  EACH|     650.00000       2600.00|     625.00000       2500.00|     625.00000        2500.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0036 601-94690                 2.000  EACH|    3500.00000       7000.00|    3350.00000       6700.00|    3350.00000        6700.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0037 601-97803                 1.000  EACH|    2300.00000       2300.00|    2200.00000       2200.00|    2200.00000        2200.00
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0038 601-99105               838.200  m   |      34.00000      28498.80|      32.55000      27283.41|      32.55000       27283.41
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0039 601-99106                 7.620  m   |      60.00000        457.20|      58.00000        441.96|      58.00000         441.96
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,489,409.56                                                  ROUTE : US 12
     CALL ORDER   : 401                     CONTRACT ID : B -24596-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1035114              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |SUPERIOR CONSTRUCTION CO    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 601-99108               175.260  m   |      49.00000       8587.74|      47.00000       8237.22|      47.00000        8237.22
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0041 601-99132                 2.000  EACH|      66.25000        132.50|      60.00000        120.00|      60.00000         120.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0042 602-06639                10.000  m   |     135.00000       1350.00|      78.73000        787.30|      70.00000         700.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0043 602-06646              1150.000  m   |      75.00000      86250.00|      44.99000      51738.50|      55.00000       63250.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0044 602-06729                16.000  EACH|       8.25000        132.00|       7.50000        120.00|      10.00000         160.00
  BARRIER DELINEATOR                      |                            |                            |
0045 605-06145               217.000  m   |      46.00000       9982.00|      49.00000      10633.00|      70.00000       15190.00
  CURB AND GUTTER, B, CONCRETE            |                            |                            |
0046 605-06155                 3.000  m   |      62.00000        186.00|      75.00000        225.00|     100.00000         300.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0047 610-05527              3175.000  Mg  |      35.00000     111125.00|      32.60000     103505.00|      35.00000      111125.00
  HMA FOR APPROACHES                      |                            |                            |
0048 610-06257               735.400  m2  |      52.00000      38240.80|      43.40000      31916.36|      55.00000       40447.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0049 611-03393                 2.000  EACH|   25000.00000      50000.00|   30000.00000      60000.00|   55000.00000      110000.00
  TEMPORARY CROSSOVER, B MODIFIED         |                            |                            |
0050 616-51367               481.000  m2  |      24.50000      11784.50|      58.81000      28287.61|      55.00000       26455.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0051 616-93772                 6.000  EACH|     250.00000       1500.00|     113.33000        679.98|      75.00000         450.00
  INSPECTION HOLE                         |                            |                            |
0052 621-01004                 2.000  EACH|     830.00000       1660.00|     800.00000       1600.00|     800.00000        1600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0053 621-06545                 1.000  Mg  |     900.00000        900.00|     865.00000        865.00|     865.00000         865.00
  FERTILIZER                              |                            |                            |
0054 621-06553               200.000  kg  |      12.20000       2440.00|      11.70000       2340.00|      11.70000        2340.00
  SEED MIXTURE, R                         |                            |                            |
0055 621-06565                 4.700  Mg  |     700.00000       3290.00|     665.00000       3125.50|     665.00000        3125.50
  MULCHING MATERIAL                       |                            |                            |
0056 621-06570               200.000  m3  |      27.00000       5400.00|      16.58000       3316.00|      18.00000        3600.00
  TOP SOIL                                |                            |                            |
0057 702-51005                54.300  m3  |     750.00000      40725.00|     806.33000      43783.72|     900.00000       48870.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0058 702-51100                55.000  kg  |       9.00000        495.00|       8.50000        467.50|       8.00000         440.00
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,489,409.56                                                  ROUTE : US 12
     CALL ORDER   : 401                     CONTRACT ID : B -24596-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1035114              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |SUPERIOR CONSTRUCTION CO    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 702-51110               174.000  kg  |       4.70000        817.80|       5.00000        870.00|       8.00000        1392.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0060 702-51863              1778.000  EACH|       9.50000      16891.00|       7.12000      12659.36|      10.00000       17780.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0061 703-51030             10036.000  kg  |       1.55000      15555.80|       1.18000      11842.48|       1.55000       15555.80
  REINFORCING STEEL                       |                            |                            |
0062 703-51032             97372.000  kg  |       1.60000     155795.20|       1.30000     126583.60|       1.60000      155795.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0063 704-51002               553.800  m3  |     370.00000     204906.00|     474.16000     262589.81|     525.00000      290745.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0064 706-05732                 8.000  EACH|    1300.00000      10400.00|    1114.78000       8918.24|    1000.00000        8000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0065 706-51025               344.800  m   |      52.00000      17929.60|      95.00000      32756.00|     100.00000       34480.00
  CONCRETE, C, RAILING                    |                            |                            |
0066 709-51821                        LUMP|   22000.00000      22000.00|   19000.00000      19000.00|   19000.00000       19000.00
  SURFACE SEAL                            |                            |                            |
0067 710-51870                11.000  m2  |     390.00000       4290.00|     400.00000       4400.00|     750.00000        8250.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0068 711-51038                        LUMP|  800000.00000     800000.00|  986000.00000     986000.00|  705518.98000      705518.98
  STRUCTURAL STEEL                        |                            |                            |
0069 713-97149                 2.000  EACH|    8000.00000      16000.00|   12187.28000      24374.56|   10000.00000       20000.00
  TEMPORARY RAMP CONNECTOR                |                            |                            |
0070 715-05119               234.500  m   |      78.00000      18291.00|      75.00000      17587.50|      70.00000       16415.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0071 715-46005                10.000  EACH|     225.00000       2250.00|     215.00000       2150.00|     300.00000        3000.00
  PIPE END SECTION, 375 mm                |                            |                            |
0072 720-44000                 3.000  EACH|     300.00000        900.00|     275.00000        825.00|     300.00000         900.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0073 724-03276                68.000  m   |     170.00000      11560.00|     350.00000      23800.00|     265.00000       18020.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0074 726-92406                80.000  EACH|     750.00000      60000.00|     669.25000      53540.00|    1000.00000       80000.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0075 801-01093                 8.000  EACH|     530.00000       4240.00|     470.00000       3760.00|     750.00000        6000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0076 801-01851                        LUMP|   19000.00000      19000.00|   18000.00000      18000.00|   18000.00000       18000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0077 801-06207              7275.000  m   |       0.29000       2109.75|       3.05000      22188.75|       2.59000       18842.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0078 801-06218                44.000  m   |      17.90000        787.60|      20.00000        880.00|      15.00000         660.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,489,409.56                                                  ROUTE : US 12
     CALL ORDER   : 401                     CONTRACT ID : B -24596-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1035114              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |SUPERIOR CONSTRUCTION CO    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 801-06469              1630.000  m   |       5.80000       9454.00|       5.60000       9128.00|       5.04000        8215.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0080 801-06605                12.000  EACH|     155.00000       1860.00|      67.00000        804.00|     100.00000        1200.00
  BARRICADE, IIIA                         |                            |                            |
0081 801-06606                25.000  EACH|     155.00000       3875.00|      92.00000       2300.00|     110.00000        2750.00
  BARRICADE, IIIB                         |                            |                            |
0082 801-06640                64.000  EACH|     120.00000       7680.00|     109.00000       6976.00|      90.00000        5760.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0083 801-06645                 4.000  EACH|      53.00000        212.00|      50.00000        200.00|      40.00000         160.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0084 801-06710               540.000  DAY |      15.50000       8370.00|      15.75000       8505.00|      14.00000        7560.00
  FLASHING ARROW SIGN                     |                            |                            |
0085 801-06775                        LUMP|   75000.00000      75000.00|   10900.00000      10900.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0086 801-09133                 3.000  EACH|    5600.00000      16800.00|    8400.00000      25200.00|    6000.00000       18000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0087 805-03902                12.000  m   |      32.00000        384.00|      30.00000        360.00|      30.00000         360.00
  CONDUIT, STEEL, GALVANIZED, FLEXIBLE,   |                            |                            |
  25 mm , 25 mm                           |                            |                            |
0088 805-04951                 2.000  EACH|     490.00000        980.00|     206.00000        412.00|     175.00000         350.00
  PLATE , STEEL, 1070 mm X 1070 mm X 13 mm|                            |                            |
0089 805-96188                12.000  m   |       5.30000         63.60|       5.00000         60.00|       5.00000          60.00
  WIRE, AWG, NO. 10 COPPER STRANDED IN    |                            |                            |
  DUCT, 2 1/C                             |                            |                            |
0090 807-87210                 4.000  EACH|     530.00000       2120.00|     500.00000       2000.00|     500.00000        2000.00
  LUMINAIRE, UNDERPASS, WALL MOUNTED,     |                            |                            |
  HIGH PRESSURE SODIUM, 150 WATT          |                            |                            |
0091 808-06711               855.000  m   |       0.45000        384.75|       0.47000        401.85|       0.57000         487.35
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0092 808-06713               650.000  m   |       0.45000        292.50|       0.47000        305.50|       0.57000         370.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0093 808-06714              2055.000  m   |       0.45000        924.75|       0.47000        965.85|       0.57000        1171.35
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0094 808-06716              2535.000  m   |       2.20000       5577.00|       0.90000       2281.50|       1.30000        3295.50
  LINE, REMOVE                            |                            |                            |
0095 808-75996                80.000  EACH|      12.00000        960.00|      17.00000       1360.00|      10.00000         800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0096 808-75998                96.000  EACH|      28.30000       2716.80|      29.75000       2856.00|      30.00000        2880.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/29/00
                                                                                                                   PAGE : 401 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,489,409.56                                                  ROUTE : US 12
     CALL ORDER   : 401                     CONTRACT ID : B -24596-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1035114              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |SUPERIOR CONSTRUCTION CO    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0097 801-03290                 3.000  EACH|     125.00000        375.00|     195.00000        585.00|     110.00000         330.00
  CONSTRUCTION SIGN, C                    |                            |                            |
     SECTION TOTALS                       |             $  2,628,192.14|             $  2,746,070.23|                $  2,752,701.81
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,628,192.14|             $  2,746,070.23|                $  2,752,701.81
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/29/00
                                                                                                                   PAGE : 411 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   774,708.39                                                  ROUTE : US 12
     CALL ORDER   : 411                     CONTRACT ID : B -24976-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/31/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N367001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    740,882.99     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                $    870,118.90     117.4434%
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    873,751.31     117.9337%
   4   35-1106884     ELLAS CONSTRUCTION CO                                                  $    881,746.12     119.0128%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    910,244.13     122.8593%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1400.00000       8400.00|    1936.10000      11616.60|    2281.67000       13690.02
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   12000.00000      12000.00|    3458.16000       3458.16|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   42948.07000      42948.07|   43500.00000       43500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|    4608.37000       4608.37|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01502                 2.000  EACH|     400.00000        800.00|     105.00000        210.00|     250.00000         500.00
  LIGHT STANDARD, REMOVE                  |                            |                            |
0006 202-02240               365.000  m2  |      16.72000       6102.80|      14.71000       5369.15|      15.00000        5475.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               336.000  m   |      10.00000       3360.00|       8.00000       2688.00|       8.00000        2688.00
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-51133               348.000  m   |       7.00000       2436.00|       5.50000       1914.00|       8.00000        2784.00
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   40000.00000      40000.00|   65444.97000      65444.97|   63000.00000       63000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-60822              2082.400  m2  |       4.50000       9370.80|       3.37000       7017.69|       4.23000        8808.55
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 203-02000               450.000  m3  |       9.16000       4122.00|      34.23000      15403.50|      40.00000       18000.00
  EXCAVATION, COMMON                      |                            |                            |
0013 205-02224               975.000  m   |       7.00000       6825.00|       5.86000       5713.50|       5.86000        5713.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/29/00
                                                                                                                   PAGE : 411 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   774,708.39                                                  ROUTE : US 12
     CALL ORDER   : 411                     CONTRACT ID : B -24976-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-02236                 2.000  EACH|     220.00000        440.00|     165.00000        330.00|     165.00000         330.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0015 303-52308               163.400  Mg  |      24.00000       3921.60|      12.87000       2102.96|      25.00000        4085.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 402-05481               774.000  Mg  |      57.17000      44249.58|      36.00000      27864.00|      36.00000       27864.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 404-05511                36.000  m2  |      20.00000        720.00|      15.00000        540.00|      15.00000         540.00
  SEAL COAT, 2                            |                            |                            |
0021 405-05517                 2.200  Mg  |     433.00000        952.60|     380.00000        836.00|     380.00000         836.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 0.400  Mg  |     400.00000        160.00|     380.00000        152.00|     380.00000         152.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 502-06330               228.000  m2  |      60.00000      13680.00|      95.27000      21721.56|      50.00000       11400.00
  PCCP, 325 mm                            |                            |                            |
0024 601-01522                 4.000  EACH|    1450.00000       5800.00|    1300.00000       5200.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0025 601-94689                 2.000  EACH|    3650.00000       7300.00|    3300.00000       6600.00|    3300.00000        6600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0026 601-94690                 2.000  EACH|    3650.00000       7300.00|    3300.00000       6600.00|    3300.00000        6600.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0027 601-99105               158.115  m   |      40.00000       6324.60|      36.00000       5692.14|      36.00000        5692.14
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 601-99108               198.120  m   |      55.00000      10896.60|      50.00000       9906.00|      50.00000        9906.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0029 602-06639               406.000  m   |      59.00000      23954.00|      49.23000      19987.38|      60.00000       24360.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0030 602-06729                24.000  EACH|      12.00000        288.00|      10.00000        240.00|       6.44000         154.56
  BARRIER DELINEATOR                      |                            |                            |
0031 610-06261               381.600  m2  |      62.14000      23712.62|      75.45000      28791.72|      60.00000       22896.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  325 mm                                  |                            |                            |
0032 616-02320                83.200  m2  |       9.62000        800.38|       3.11000        258.75|      10.00000         832.00
  GEOTEXTILES                             |                            |                            |
0033 616-06405                84.900  Mg  |      33.00000       2801.70|      30.69000       2605.58|      50.00000        4245.00
  RIPRAP, REVETMENT                       |                            |                            |
0034 619-04414                24.000  EACH|     140.00000       3360.00|     249.47000       5987.28|     150.00000        3600.00
  DRAIN EXTENSION                         |                            |                            |
0035 619-05926                        LUMP|    3000.00000       3000.00|    2000.00000       2000.00|    5000.00000        5000.00
  ENVIRONMENTAL CONTROL                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/29/00
                                                                                                                   PAGE : 411 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   774,708.39                                                  ROUTE : US 12
     CALL ORDER   : 411                     CONTRACT ID : B -24976-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 621-01004                 1.000  EACH|     600.00000        600.00|     400.00000        400.00|     400.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-06548                 0.100  kg  |      65.00000          6.50|      55.00000          5.50|      55.00000           5.50
  SEED MIXTURE, CV                        |                            |                            |
0040 621-06559               100.000  m2  |       6.50000        650.00|       4.25000        425.00|       4.25000         425.00
  MULCHED SEEDING, R                      |                            |                            |
0041 702-51110              3506.000  kg  |       6.61000      23174.66|       4.00000      14024.00|       5.00000       17530.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0042 702-51863              3782.000  EACH|       5.00000      18910.00|       6.80000      25717.60|       8.00000       30256.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0043 702-90915                 8.800  m3  |    1700.00000      14960.00|    1935.79000      17034.95|    2000.00000       17600.00
  CONCRETE, A                             |                            |                            |
0044 702-93722                 8.400  m3  |     785.00000       6594.00|    1670.30000      14030.52|     850.00000        7140.00
  CONCRETE, C                             |                            |                            |
0045 703-06028               176.000  kg  |       2.70000        475.20|       0.99000        174.24|      25.00000        4400.00
  REINFORCING BARS                        |                            |                            |
0046 703-06029             28420.000  kg  |       1.30000      36946.00|       1.24000      35240.80|       2.00000       56840.00
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0047 703-51030              3418.000  kg  |       1.00000       3418.00|       1.10000       3759.80|       1.50000        5127.00
  REINFORCING STEEL , PAVEMENT            |                            |                            |
0048 704-51002                38.600  m3  |     790.00000      30494.00|     605.50000      23372.30|     750.00000       28950.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0049 706-05732                 8.000  EACH|    1400.00000      11200.00|    1100.00000       8800.00|     900.00000        7200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0050 706-51020                83.800  m3  |     481.00000      40307.80|     386.00000      32346.80|     350.00000       29330.00
  CONCRETE, C, RAILING                    |                            |                            |
0051 709-51821                        LUMP|   11000.00000      11000.00|    8500.00000       8500.00|   12877.57000       12877.57
  SURFACE SEAL                            |                            |                            |
0052 710-51870                52.000  m2  |      30.00000       1560.00|     951.91000      49499.32|    1000.00000       52000.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0053 722-51401                20.000  m2  |     215.00000       4300.00|     567.53000      11350.60|     300.00000        6000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0054 722-51842              2082.400  m2  |      40.00000      83296.00|      49.83000     103765.99|      50.00000      104120.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0055 722-51846                26.000  m3  |     395.00000      10270.00|     395.00000      10270.00|     395.00000       10270.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0056 722-51852               520.000  m2  |      75.00000      39000.00|     137.54000      71520.80|      90.00000       46800.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0057 724-51925                51.800  m   |     220.00000      11396.00|     626.22000      32438.20|     300.00000       15540.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/29/00
                                                                                                                   PAGE : 411 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   774,708.39                                                  ROUTE : US 12
     CALL ORDER   : 411                     CONTRACT ID : B -24976-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 727-90308                 9.000  m   |     200.00000       1800.00|      95.00000        855.00|      80.00000         720.00
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0059 727-90309                18.000  L   |      50.00000        900.00|      23.00000        414.00|      25.00000         450.00
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0060 727-93560                        LUMP|     700.00000        700.00|     500.00000        500.00|     500.00000         500.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0061 801-06203               529.000  m   |       1.85000        978.65|       1.20000        634.80|       1.20000         634.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0062 801-06640                31.000  EACH|     130.00000       4030.00|      69.00000       2139.00|      69.00000        2139.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06710               180.000  DAY |      20.00000       3600.00|      15.00000       2700.00|      15.00000        2700.00
  FLASHING ARROW SIGN                     |                            |                            |
0064 801-06775                        LUMP|   15000.00000      15000.00|    8730.00000       8730.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0065 805-06592               187.000  m   |      65.00000      12155.00|      26.00000       4862.00|      49.20000        9200.40
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0066 807-94480                 2.000  EACH|     600.00000       1200.00|     190.00000        380.00|     450.00000         900.00
  LIGHT STANDARD, INSTALL                 |                            |                            |
0067 808-06703               520.000  m   |       1.45000        754.00|       1.67000        868.40|       1.64000         852.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0068 808-06716              1086.000  m   |       1.45000       1574.70|       1.47000       1596.42|       1.47000        1596.42
  LINE, REMOVE                            |                            |                            |
0069 808-75051               230.000  m   |       6.00000       1380.00|       4.10000        943.00|       4.10000         943.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0070 808-75054               230.000  m   |       6.00000       1380.00|       4.10000        943.00|       4.10000         943.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0073 808-75245               520.000  m   |       1.40000        728.00|       1.64000        852.80|       1.64000         852.80
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0074 808-75998                21.000  EACH|      65.00000       1365.00|      50.00000       1050.00|      50.00000        1050.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0075 202-51368                44.000  m2  |      50.00000       2200.00|       9.26000        407.44|     150.00000        6600.00
  SLOPEWALL, REMOVE                       |                            |                            |
0076 503-05310                48.400  m   |     250.00000      12100.00|     282.82000      13688.49|     250.00000       12100.00
  TERMINAL JOINT                          |                            |                            |
0077 807-02191                 2.000  EACH|     830.00000       1660.00|     640.00000       1280.00|     550.00000        1100.00
  HANDHOLE, LIGHTING                      |                            |                            |
0078 807-95522               174.000  EACH|       8.00000       1392.00|      12.60000       2192.40|       4.00000         696.00
  PIPE STRAP                              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/29/00
                                                                                                                   PAGE : 411 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   774,708.39                                                  ROUTE : US 12
     CALL ORDER   : 411                     CONTRACT ID : B -24976-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 808-75996                21.000  EACH|      10.00000        210.00|      25.70000        539.70|       8.41000         176.61
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0080 619-04981                        LUMP|   20000.00000      20000.00|   29000.00000      29000.00|   14000.00000       14000.00
  CLEAN AND PAINT                         |                            |                            |
0081 808-75059                60.000  m   |       6.00000        360.00|       4.10000        246.00|       4.10000         246.00
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0082 808-06701               130.000  m   |       1.44000        187.20|       1.64000        213.20|       1.64000         213.20
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0083 801-06207              2400.000  m   |       3.50000       8400.00|       1.64000       3936.00|       1.64000        3936.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0084 402-05490               111.000  Mg  |      60.00000       6660.00|      54.00000       5994.00|      54.00000        5994.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0085 805-01844                50.000  m   |      43.00000       2150.00|      29.00000       1450.00|      32.80000        1640.00
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0086 203-02070                20.000  m3  |      26.00000        520.00|      35.97000        719.40|     250.00000        5000.00
  BORROW                                  |                            |                            |
0087 501-03489               100.000  EACH|      15.00000       1500.00|      11.14000       1114.00|      12.00000        1200.00
  TIE BAR, RETROFIT                       |                            |                            |
0088 805-01652               621.000  m   |       2.00000       1242.00|       3.25000       2018.25|       1.64000        1018.44
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, |                            |                            |
  1/C                                     |                            |                            |
0089 805-86925                 3.000  EACH|     100.00000        300.00|      29.60000         88.80|      35.00000         105.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0090 805-86935                 3.000  EACH|     100.00000        300.00|      25.00000         75.00|      25.00000          75.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0091 807-86910                 2.000  EACH|     100.00000        200.00|      26.00000         52.00|      25.00000          50.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0092 807-86915                 2.000  EACH|     110.00000        220.00|      26.00000         52.00|      28.00000          56.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0093 801-03621                        LUMP|    1000.00000       1000.00|    1900.00000       1900.00|     500.00000         500.00
  TEMPORARY ILLUMINATION                  |                            |                            |
0094 807-04653                 2.000  EACH|     550.00000       1100.00|     600.00000       1200.00|     650.00000        1300.00
  LIGHTING FOUNDATION                     |                            |                            |
     SECTION TOTALS                       |             $    740,882.99|             $    870,118.90|                $    873,751.31
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    740,882.99|             $    870,118.90|                $    873,751.31
====================================================================================================================================
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                                                                                                                   PAGE : 411 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   774,708.39                                                  ROUTE : US 12
     CALL ORDER   : 411                     CONTRACT ID : B -24976-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1106884              |(5) 35-1212938              |
                                          |ELLAS CONSTRUCTION CO       |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1400.00000       8400.00|     750.00000       4500.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    9000.00000       9000.00|    5500.00000       5500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   43000.00000      43000.00|   45000.00000      45000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13000.00000      13000.00|    9500.00000       9500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01502                 2.000  EACH|     984.00000       1968.00|     275.00000        550.00|
  LIGHT STANDARD, REMOVE                  |                            |                            |
0006 202-02240               365.000  m2  |       7.25000       2646.25|      21.00000       7665.00|
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               336.000  m   |       8.00000       2688.00|       6.25000       2100.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-51133               348.000  m   |      19.25000       6699.00|      10.50000       3654.00|
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   86000.00000      86000.00|   95000.00000      95000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-60822              2082.400  m2  |       4.45000       9266.68|       3.00000       6247.20|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 203-02000               450.000  m3  |      30.20000      13590.00|      25.00000      11250.00|
  EXCAVATION, COMMON                      |                            |                            |
0013 205-02224               975.000  m   |       5.90000       5752.50|       6.00000       5850.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0014 205-02236                 2.000  EACH|     165.00000        330.00|     125.00000        250.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0015 303-52308               163.400  Mg  |      24.00000       3921.60|      27.00000       4411.80|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 402-05481               774.000  Mg  |      36.00000      27864.00|      45.00000      34830.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 404-05511                36.000  m2  |      15.00000        540.00|      16.00000        576.00|
  SEAL COAT, 2                            |                            |                            |
0021 405-05517                 2.200  Mg  |     380.00000        836.00|     400.00000        880.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 0.400  Mg  |     380.00000        152.00|     400.00000        160.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                                                                                   PAGE : 411 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   774,708.39                                                  ROUTE : US 12
     CALL ORDER   : 411                     CONTRACT ID : B -24976-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1106884              |(5) 35-1212938              |
                                          |ELLAS CONSTRUCTION CO       |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 502-06330               228.000  m2  |      57.50000      13110.00|      62.00000      14136.00|
  PCCP, 325 mm                            |                            |                            |
0024 601-01522                 4.000  EACH|    1300.00000       5200.00|    1400.00000       5600.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0025 601-94689                 2.000  EACH|    3300.00000       6600.00|    3450.00000       6900.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0026 601-94690                 2.000  EACH|    3300.00000       6600.00|    3450.00000       6900.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0027 601-99105               158.115  m   |      36.00000       5692.14|      37.50000       5929.31|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 601-99108               198.120  m   |      50.00000       9906.00|      53.00000      10500.36|
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0029 602-06639               406.000  m   |      45.00000      18270.00|      85.00000      34510.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0030 602-06729                24.000  EACH|       5.00000        120.00|       8.30000        199.20|
  BARRIER DELINEATOR                      |                            |                            |
0031 610-06261               381.600  m2  |      57.50000      21942.00|      60.00000      22896.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  325 mm                                  |                            |                            |
0032 616-02320                83.200  m2  |       2.50000        208.00|       7.00000        582.40|
  GEOTEXTILES                             |                            |                            |
0033 616-06405                84.900  Mg  |      37.00000       3141.30|      27.00000       2292.30|
  RIPRAP, REVETMENT                       |                            |                            |
0034 619-04414                24.000  EACH|     178.00000       4272.00|     185.00000       4440.00|
  DRAIN EXTENSION                         |                            |                            |
0035 619-05926                        LUMP|    2000.00000       2000.00|    2700.00000       2700.00|
  ENVIRONMENTAL CONTROL                   |                            |                            |
0037 621-01004                 1.000  EACH|     400.00000        400.00|     425.00000        425.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-06548                 0.100  kg  |      55.00000          5.50|      57.00000          5.70|
  SEED MIXTURE, CV                        |                            |                            |
0040 621-06559               100.000  m2  |       4.25000        425.00|       4.50000        450.00|
  MULCHED SEEDING, R                      |                            |                            |
0041 702-51110              3506.000  kg  |       4.75000      16653.50|       4.00000      14024.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0042 702-51863              3782.000  EACH|       7.50000      28365.00|       7.20000      27230.40|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0043 702-90915                 8.800  m3  |    1500.00000      13200.00|    1200.00000      10560.00|
  CONCRETE, A                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   774,708.39                                                  ROUTE : US 12
     CALL ORDER   : 411                     CONTRACT ID : B -24976-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1106884              |(5) 35-1212938              |
                                          |ELLAS CONSTRUCTION CO       |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0044 702-93722                 8.400  m3  |    1500.00000      12600.00|     630.00000       5292.00|
  CONCRETE, C                             |                            |                            |
0045 703-06028               176.000  kg  |       1.30000        228.80|       2.60000        457.60|
  REINFORCING BARS                        |                            |                            |
0046 703-06029             28420.000  kg  |       1.65000      46893.00|       1.80000      51156.00|
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0047 703-51030              3418.000  kg  |       1.30000       4443.40|       1.70000       5810.60|
  REINFORCING STEEL , PAVEMENT            |                            |                            |
0048 704-51002                38.600  m3  |    1500.00000      57900.00|     850.00000      32810.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0049 706-05732                 8.000  EACH|    1300.00000      10400.00|    1400.00000      11200.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0050 706-51020                83.800  m3  |     435.00000      36453.00|     650.00000      54470.00|
  CONCRETE, C, RAILING                    |                            |                            |
0051 709-51821                        LUMP|    8500.00000       8500.00|   12000.00000      12000.00|
  SURFACE SEAL                            |                            |                            |
0052 710-51870                52.000  m2  |     452.00000      23504.00|     380.00000      19760.00|
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0053 722-51401                20.000  m2  |     336.00000       6720.00|     320.00000       6400.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0054 722-51842              2082.400  m2  |      42.00000      87460.80|      37.00000      77048.80|
  BRIDGE DECK OVERLAY                     |                            |                            |
0055 722-51846                26.000  m3  |     395.00000      10270.00|     395.00000      10270.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0056 722-51852               520.000  m2  |     126.00000      65520.00|     115.00000      59800.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0057 724-51925                51.800  m   |     380.00000      19684.00|     290.00000      15022.00|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0058 727-90308                 9.000  m   |      95.00000        855.00|     100.00000        900.00|
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0059 727-90309                18.000  L   |      23.00000        414.00|      25.00000        450.00|
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0060 727-93560                        LUMP|    1000.00000       1000.00|     550.00000        550.00|
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0061 801-06203               529.000  m   |       2.60000       1375.40|       1.30000        687.70|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0062 801-06640                31.000  EACH|      84.00000       2604.00|      80.00000       2480.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06710               180.000  DAY |      15.00000       2700.00|      16.00000       2880.00|
  FLASHING ARROW SIGN                     |                            |                            |
0064 801-06775                        LUMP|    5900.00000       5900.00|   55000.00000      55000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   774,708.39                                                  ROUTE : US 12
     CALL ORDER   : 411                     CONTRACT ID : B -24976-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1106884              |(5) 35-1212938              |
                                          |ELLAS CONSTRUCTION CO       |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0065 805-06592               187.000  m   |      49.00000       9163.00|      52.00000       9724.00|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0066 807-94480                 2.000  EACH|     450.00000        900.00|     475.00000        950.00|
  LIGHT STANDARD, INSTALL                 |                            |                            |
0067 808-06703               520.000  m   |       1.20000        624.00|       1.70000        884.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0068 808-06716              1086.000  m   |       1.30000       1411.80|       1.60000       1737.60|
  LINE, REMOVE                            |                            |                            |
0069 808-75051               230.000  m   |       3.44000        791.20|       4.30000        989.00|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0070 808-75054               230.000  m   |       3.44000        791.20|       4.30000        989.00|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0073 808-75245               520.000  m   |       1.20000        624.00|       1.70000        884.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0074 808-75998                21.000  EACH|     114.00000       2394.00|      67.00000       1407.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0075 202-51368                44.000  m2  |      61.00000       2684.00|     125.00000       5500.00|
  SLOPEWALL, REMOVE                       |                            |                            |
0076 503-05310                48.400  m   |     290.00000      14036.00|     350.00000      16940.00|
  TERMINAL JOINT                          |                            |                            |
0077 807-02191                 2.000  EACH|     550.00000       1100.00|     580.00000       1160.00|
  HANDHOLE, LIGHTING                      |                            |                            |
0078 807-95522               174.000  EACH|       4.00000        696.00|      16.00000       2784.00|
  PIPE STRAP                              |                            |                            |
0079 808-75996                21.000  EACH|      11.00000        231.00|      20.00000        420.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0080 619-04981                        LUMP|   29000.00000      29000.00|   13484.46000      13484.46|
  CLEAN AND PAINT                         |                            |                            |
0081 808-75059                60.000  m   |       3.44000        206.40|       4.30000        258.00|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0082 808-06701               130.000  m   |       1.20000        156.00|       1.70000        221.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0083 801-06207              2400.000  m   |       2.60000       6240.00|       1.70000       4080.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   774,708.39                                                  ROUTE : US 12
     CALL ORDER   : 411                     CONTRACT ID : B -24976-A                   COUNTIES : PORTER
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1106884              |(5) 35-1212938              |
                                          |ELLAS CONSTRUCTION CO       |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0084 402-05490               111.000  Mg  |      54.00000       5994.00|      56.00000       6216.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0085 805-01844                50.000  m   |      33.00000       1650.00|      34.00000       1700.00|
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0086 203-02070                20.000  m3  |      42.65000        853.00|      28.00000        560.00|
  BORROW                                  |                            |                            |
0087 501-03489               100.000  EACH|      19.00000       1900.00|      30.00000       3000.00|
  TIE BAR, RETROFIT                       |                            |                            |
0088 805-01652               621.000  m   |       1.65000       1024.65|       1.70000       1055.70|
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, |                            |                            |
  1/C                                     |                            |                            |
0089 805-86925                 3.000  EACH|      35.00000        105.00|      37.00000        111.00|
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0090 805-86935                 3.000  EACH|      25.00000         75.00|      26.00000         78.00|
  INSULATING LINK, WATERPROOFED           |                            |                            |
0091 807-86910                 2.000  EACH|      25.00000         50.00|      26.00000         52.00|
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0092 807-86915                 2.000  EACH|      28.00000         56.00|      30.00000         60.00|
  CONNECTOR KIT, FUSED                    |                            |                            |
0093 801-03621                        LUMP|     500.00000        500.00|     750.00000        750.00|
  TEMPORARY ILLUMINATION                  |                            |                            |
0094 807-04653                 2.000  EACH|     650.00000       1300.00|     800.00000       1600.00|
  LIGHTING FOUNDATION                     |                            |                            |
     SECTION TOTALS                       |             $    881,746.12|             $    910,244.13|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    881,746.12|             $    910,244.13|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/29/00
                                                                                                                   PAGE : 421 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   634,149.32                                                  ROUTE : SR 25
     CALL ORDER   : 421                     CONTRACT ID : B -25158-A                   COUNTIES : CASS
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/14/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : H18300B

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1339168     LAPORTE CONSTRUCTION CO                                                $    521,509.26     100.0000%
   2   35-1523985     WIRTZ & YATES, INC.                                                    $    573,527.86     109.9746%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    605,268.63     116.0609%
   4   35-1817530     PIONEER ASSOCIATES, INC.                                               $    643,732.88     123.4365%
   5   35-1325036     DEICHMAN EXCAVATING CO                                                 $    664,417.44     127.4028%
   6   35-1609544     SCHUTT-LOOKABILL CO                                                    $    760,019.54     145.7346%
====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1523985              |(3) 35-1212938
                                          |LAPORTE CONSTRUCTION CO     |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                 7.000  MOS |    1947.50000      13632.50|    1200.00000       8400.00|     750.00000        5250.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    3954.21000       3954.21|   10000.00000      10000.00|    6000.00000        6000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   26054.16000      26054.16|   20000.00000      20000.00|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3134.98000       3134.98|    5000.00000       5000.00|    7000.00000        7000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   17344.01000      17344.01|   30000.00000      30000.00|   82000.00000       82000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-52710               133.500  m2  |       8.57000       1144.10|      25.00000       3337.50|       8.50000        1134.75
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0007 202-60820              1620.000  m2  |       1.86000       3013.20|       4.00000       6480.00|       3.40000        5508.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-74045                11.000  EACH|      37.35000        410.85|     200.00000       2200.00|      65.00000         715.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0009 203-02020              2857.000  m3  |       9.35000      26712.95|      13.08000      37369.56|      16.80000       47997.60
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0010 205-02224               204.000  m   |       5.75000       1173.00|       8.00000       1632.00|       5.50000        1122.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229                 3.000  m   |       8.00000         24.00|      12.00000         36.00|      50.00000         150.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02234                 1.000  EACH|      75.00000         75.00|     150.00000        150.00|     250.00000         250.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                                                                                   PAGE : 421 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   634,149.32                                                  ROUTE : SR 25
     CALL ORDER   : 421                     CONTRACT ID : B -25158-A                   COUNTIES : CASS
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1523985              |(3) 35-1212938
                                          |LAPORTE CONSTRUCTION CO     |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 211-02060               348.000  m3  |      28.95000      10074.60|      23.50000       8178.00|      28.00000        9744.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308              1307.000  Mg  |      13.67000      17866.69|      16.50000      21565.50|      17.00000       22219.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05468              1213.300  Mg  |      46.00000      55811.80|      54.50000      66124.85|      48.00000       58238.40
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474               414.800  Mg  |      47.00000      19495.60|      52.00000      21569.60|      49.00000       20325.20
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               309.800  Mg  |      54.00000      16729.20|      60.00000      18588.00|      56.00000       17348.80
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               135.800  Mg  |      55.00000       7469.00|      61.00000       8283.80|      57.00000        7740.60
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511               503.000  m2  |       6.00000       3018.00|       7.00000       3521.00|       6.20000        3118.60
  SEAL COAT, 2                            |                            |                            |
0020 405-05517                 4.800  Mg  |     310.00000       1488.00|     350.00000       1680.00|     325.00000        1560.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05520                 3.200  Mg  |     190.00000        608.00|     220.00000        704.00|     200.00000         640.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01522                 1.000  EACH|    1765.00000       1765.00|    1900.00000       1900.00|    1850.00000        1850.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0023 601-06037                 1.000  EACH|     760.00000        760.00|     860.00000        860.00|     790.00000         790.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0024 604-06069                15.300  m2  |      65.25000        998.33|      70.60000       1080.18|      45.00000         688.50
  CURB RAMP, CONCRETE                     |                            |                            |
0025 604-91531               129.000  m2  |      56.57000       7297.53|      35.81000       4619.49|      28.00000        3612.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0026 605-06090                32.700  m   |      53.11000       1736.70|      65.00000       2125.50|      31.00000        1013.70
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0027 605-06120                64.500  m   |      70.39000       4540.16|      98.14000       6330.03|      32.00000        2064.00
  CURB, CONCRETE                          |                            |                            |
0028 605-06140                69.000  m   |      84.90000       5858.10|      65.00000       4485.00|      48.00000        3312.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0029 610-05527                22.100  Mg  |     125.00000       2762.50|     140.00000       3094.00|     130.00000        2873.00
  HMA FOR APPROACHES                      |                            |                            |
0030 615-06490                16.000  EACH|     102.00000       1632.00|     120.00000       1920.00|     110.00000        1760.00
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06505                 7.000  EACH|     550.00000       3850.00|     600.00000       4200.00|     360.00000        2520.00
  MONUMENT, B                             |                            |                            |
0032 616-02320               341.000  m2  |       4.22000       1439.02|       4.19000       1428.79|       5.00000        1705.00
  GEOTEXTILES                             |                            |                            |
0033 616-05689               349.000  Mg  |      24.40000       8515.60|      38.51000      13439.99|      31.00000       10819.00
  RIPRAP, CLASS 2                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   634,149.32                                                  ROUTE : SR 25
     CALL ORDER   : 421                     CONTRACT ID : B -25158-A                   COUNTIES : CASS
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1523985              |(3) 35-1212938
                                          |LAPORTE CONSTRUCTION CO     |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06574               618.000  m2  |       4.08000       2521.44|       6.00000       3708.00|       4.20000        2595.60
  SODDING                                 |                            |                            |
0035 702-51015                37.800  m3  |     499.61000      18885.26|     400.00000      15120.00|     210.00000        7938.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0036 702-76240                 7.600  m3  |    1445.00000      10982.00|     260.00000       1976.00|     550.00000        4180.00
  CONCRETE BARRIER RAIL                   |                            |                            |
0037 703-51030             42973.000  kg  |       0.69000      29651.37|       1.05000      45121.65|       1.15000       49418.95
  REINFORCING STEEL                       |                            |                            |
0038 703-51032               873.000  kg  |       1.52000       1326.96|       1.40000       1222.20|       1.40000        1222.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 704-51002               332.000  m3  |     393.43000     130618.76|     392.00000     130144.00|     380.00000      126160.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0040 706-05732                 1.000  EACH|    1400.00000       1400.00|    1200.00000       1200.00|    1400.00000        1400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0041 706-51020                 4.300  m3  |    1445.00000       6213.50|     655.00000       2816.50|     550.00000        2365.00
  CONCRETE, C, RAILING                    |                            |                            |
0042 706-94133                39.800  m   |     240.00000       9552.00|     275.00000      10945.00|     260.00000       10348.00
  RAILING, TUBE, GALVANIZED STEEL , 50 mm |                            |                            |
0043 709-51821                        LUMP|     500.00000        500.00|    3500.00000       3500.00|    1800.00000        1800.00
  SURFACE SEAL                            |                            |                            |
0044 715-05119                68.400  m   |      90.23000       6171.73|      80.00000       5472.00|     130.00000        8892.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0045 715-05123                 5.100  m   |     201.94000       1029.89|     100.00000        510.00|     185.00000         943.50
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0046 715-46005                 2.000  EACH|     635.05000       1270.10|     160.00000        320.00|     225.00000         450.00
  PIPE END SECTION, 375 mm                |                            |                            |
0047 715-46020                 1.000  EACH|     677.56000        677.56|     220.00000        220.00|     270.00000         270.00
  PIPE END SECTION, 600 mm                |                            |                            |
0048 720-44000                 1.000  EACH|     614.72000        614.72|     250.00000        250.00|     325.00000         325.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0049 720-45030                 1.000  EACH|    1982.62000       1982.62|    1100.00000       1100.00|     950.00000         950.00
  INLET, E7                               |                            |                            |
0050 720-45055                 2.000  EACH|    1982.62000       3965.24|    1100.00000       2200.00|    1020.00000        2040.00
  INLET, M10                              |                            |                            |
0051 720-45410                 2.000  EACH|    1632.62000       3265.24|    1700.00000       3400.00|    1300.00000        2600.00
  MANHOLE, C4                             |                            |                            |
0052 728-98377                        LUMP|     800.00000        800.00|    2400.00000       2400.00|    1700.00000        1700.00
  MASONRY COATING                         |                            |                            |
0053 801-04308                 3.000  EACH|     225.00000        675.00|     450.00000       1350.00|     160.00000         480.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0054 801-06605                11.000  EACH|      72.00000        792.00|     150.00000       1650.00|      90.00000         990.00
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   634,149.32                                                  ROUTE : SR 25
     CALL ORDER   : 421                     CONTRACT ID : B -25158-A                   COUNTIES : CASS
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1523985              |(3) 35-1212938
                                          |LAPORTE CONSTRUCTION CO     |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 801-06625                17.000  EACH|      79.00000       1343.00|     100.00000       1700.00|      75.00000        1275.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0056 801-06640                12.000  EACH|      69.00000        828.00|     120.00000       1440.00|     110.00000        1320.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0057 801-06645                 3.000  EACH|      40.00000        120.00|      80.00000        240.00|      35.00000         105.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0058 802-05701                56.200  m   |      26.00000       1461.20|      50.00000       2810.00|      27.50000        1545.50
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0059 802-76025                 5.100  m2  |     151.00000        770.10|     200.00000       1020.00|     160.00000         816.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0060 802-76035                 6.400  m2  |     121.00000        774.40|     150.00000        960.00|     130.00000         832.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0061 808-06701                21.000  m   |       1.65000         34.65|       2.00000         42.00|       1.00000          21.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0062 808-06703                93.000  m   |       1.65000        153.45|       2.00000        186.00|       1.00000          93.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0063 808-06705                14.500  m   |       3.30000         47.85|       4.40000         63.80|       2.60000          37.70
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0064 808-06713               286.000  m   |       2.10000        600.60|       2.50000        715.00|       0.60000         171.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0065 808-75245               541.000  m   |       1.65000        892.65|       2.00000       1082.00|       1.00000         541.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0066 808-75260                 5.300  m   |       5.00000         26.50|      10.00000         53.00|       7.10000          37.63
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0067 808-75278                81.000  m   |       5.00000        405.00|      10.00000        810.00|       6.80000         550.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0068 808-75297                26.000  m   |      10.00000        260.00|      18.00000        468.00|      12.00000         312.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0069 808-75320                 3.000  EACH|      75.00000        225.00|     150.00000        450.00|      58.00000         174.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0070 808-75325                 1.000  EACH|      95.00000         95.00|     200.00000        200.00|      74.00000          74.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   634,149.32                                                  ROUTE : SR 25
     CALL ORDER   : 421                     CONTRACT ID : B -25158-A                   COUNTIES : CASS
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1523985              |(3) 35-1212938
                                          |LAPORTE CONSTRUCTION CO     |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 206-51215                41.000  m3  |     248.48000      10187.68|     155.12000       6359.92|     225.00000        9225.00
  EXCAVATION, X                           |                            |                            |
     SECTION TOTALS                       |             $    521,509.26|             $    573,527.86|                $    605,268.63
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    521,509.26|             $    573,527.86|                $    605,268.63
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   634,149.32                                                  ROUTE : SR 25
     CALL ORDER   : 421                     CONTRACT ID : B -25158-A                   COUNTIES : CASS
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |(5) 35-1325036              |(6) 35-1609544
                                          |PIONEER ASSOCIATES, INC.    |DEICHMAN EXCAVATING CO      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                 7.000  MOS |    1500.00000      10500.00|    1500.00000      10500.00|    1400.00000        9800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   13500.00000      13500.00|   13300.00000      13300.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   33500.00000      33500.00|   47900.00000      47900.00|   38000.00000       38000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   16750.00000      16750.00|   33200.00000      33200.00|    6500.00000        6500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   47500.00000      47500.00|   35000.00000      35000.00|  121885.00000      121885.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-52710               133.500  m2  |      28.20000       3764.70|      27.20000       3631.20|      18.00000        2403.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0007 202-60820              1620.000  m2  |       2.90000       4698.00|       4.20000       6804.00|       6.00000        9720.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-74045                11.000  EACH|      62.20000        684.20|      60.00000        660.00|      75.00000         825.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0009 203-02020              2857.000  m3  |      16.70000      47711.90|      16.10000      45997.70|      21.74000       62111.18
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0010 205-02224               204.000  m   |       5.75000       1173.00|       6.32500       1290.30|       6.61000        1348.44
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229                 3.000  m   |       8.00000         24.00|       8.60000         25.80|       9.20000          27.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02234                 1.000  EACH|      75.00000         75.00|      80.00000         80.00|      86.00000          86.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 211-02060               348.000  m3  |      20.75000       7221.00|      20.00000       6960.00|      43.82000       15249.36
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308              1307.000  Mg  |      19.00000      24833.00|      18.34000      23970.38|      24.54000       32073.78
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05468              1213.300  Mg  |      46.00000      55811.80|      47.40000      57510.42|      52.90000       64183.57
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474               414.800  Mg  |      47.00000      19495.60|      48.40000      20076.32|      54.05000       22419.94
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               309.800  Mg  |      54.00000      16729.20|      55.62000      17231.08|      62.10000       19238.58
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               135.800  Mg  |      55.00000       7469.00|      56.65000       7693.07|      63.25000        8589.35
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   634,149.32                                                  ROUTE : SR 25
     CALL ORDER   : 421                     CONTRACT ID : B -25158-A                   COUNTIES : CASS
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |(5) 35-1325036              |(6) 35-1609544
                                          |PIONEER ASSOCIATES, INC.    |DEICHMAN EXCAVATING CO      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 404-05511               503.000  m2  |       6.00000       3018.00|       6.20000       3118.60|       6.90000        3470.70
  SEAL COAT, 2                            |                            |                            |
0020 405-05517                 4.800  Mg  |     310.00000       1488.00|     319.30000       1532.64|     356.50000        1711.20
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05520                 3.200  Mg  |     190.00000        608.00|     195.70000        626.24|     218.50000         699.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01522                 1.000  EACH|    2400.00000       2400.00|    2470.00000       2470.00|    2030.00000        2030.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0023 601-06037                 1.000  EACH|    1200.00000       1200.00|    1235.00000       1235.00|     874.00000         874.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0024 604-06069                15.300  m2  |      48.75000        745.88|      46.35000        709.16|      75.00000        1147.50
  CURB RAMP, CONCRETE                     |                            |                            |
0025 604-91531               129.000  m2  |      24.20000       3121.80|      24.95000       3218.55|      36.00000        4644.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0026 605-06090                32.700  m   |      74.00000       2419.80|      76.22000       2492.39|      60.00000        1962.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0027 605-06120                64.500  m   |      70.60000       4553.70|      72.72000       4690.44|      60.00000        3870.00
  CURB, CONCRETE                          |                            |                            |
0028 605-06140                69.000  m   |      49.45000       3412.05|      53.75000       3708.75|      65.00000        4485.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0029 610-05527                22.100  Mg  |     125.00000       2762.50|     128.75000       2845.38|     143.75000        3176.88
  HMA FOR APPROACHES                      |                            |                            |
0030 615-06490                16.000  EACH|     140.00000       2240.00|     144.20000       2307.20|     117.00000        1872.00
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06505                 7.000  EACH|     480.00000       3360.00|     494.40000       3460.80|     633.00000        4431.00
  MONUMENT, B                             |                            |                            |
0032 616-02320               341.000  m2  |       2.33000        794.53|       2.25000        767.25|       2.00000         682.00
  GEOTEXTILES                             |                            |                            |
0033 616-05689               349.000  Mg  |      34.20000      11935.80|      33.00000      11517.00|      26.00000        9074.00
  RIPRAP, CLASS 2                         |                            |                            |
0034 621-06574               618.000  m2  |       4.10000       2533.80|       4.50000       2781.00|       4.69000        2898.42
  SODDING                                 |                            |                            |
0035 702-51015                37.800  m3  |     350.00000      13230.00|     345.05000      13042.89|     492.20000       18605.16
  CONCRETE, B, FOOTINGS                   |                            |                            |
0036 702-76240                 7.600  m3  |    1140.00000       8664.00|    1169.05000       8884.78|     600.00000        4560.00
  CONCRETE BARRIER RAIL                   |                            |                            |
0037 703-51030             42973.000  kg  |       1.17000      50278.41|       1.20000      51567.60|       1.00000       42973.00
  REINFORCING STEEL                       |                            |                            |
0038 703-51032               873.000  kg  |       1.41000       1230.93|       1.45000       1265.85|       1.50000        1309.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 704-51002               332.000  m3  |     375.00000     124500.00|     375.95000     124815.40|     498.26000      165422.32
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   634,149.32                                                  ROUTE : SR 25
     CALL ORDER   : 421                     CONTRACT ID : B -25158-A                   COUNTIES : CASS
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |(5) 35-1325036              |(6) 35-1609544
                                          |PIONEER ASSOCIATES, INC.    |DEICHMAN EXCAVATING CO      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 706-05732                 1.000  EACH|    2300.00000       2300.00|    2163.00000       2163.00|    2000.00000        2000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0041 706-51020                 4.300  m3  |     855.00000       3676.50|     880.65000       3786.80|     600.00000        2580.00
  CONCRETE, C, RAILING                    |                            |                            |
0042 706-94133                39.800  m   |     303.00000      12059.40|     312.10000      12421.58|     276.00000       10984.80
  RAILING, TUBE, GALVANIZED STEEL , 50 mm |                            |                            |
0043 709-51821                        LUMP|    1200.00000       1200.00|    1240.00000       1240.00|     150.00000         150.00
  SURFACE SEAL                            |                            |                            |
0044 715-05119                68.400  m   |     135.80000       9288.72|     131.81000       9015.80|      31.60000        2161.44
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0045 715-05123                 5.100  m   |     282.60000       1441.26|     272.64000       1390.46|     115.75000         590.33
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0046 715-46005                 2.000  EACH|     445.70000        891.40|     430.00000        860.00|     164.00000         328.00
  PIPE END SECTION, 375 mm                |                            |                            |
0047 715-46020                 1.000  EACH|     492.35000        492.35|     475.00000        475.00|     304.00000         304.00
  PIPE END SECTION, 600 mm                |                            |                            |
0048 720-44000                 1.000  EACH|     285.05000        285.05|     275.00000        275.00|     400.00000         400.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0049 720-45030                 1.000  EACH|    1534.05000       1534.05|    1480.38000       1480.38|    1400.00000        1400.00
  INLET, E7                               |                            |                            |
0050 720-45055                 2.000  EACH|    1626.50000       3253.00|    1569.21000       3138.42|    1600.00000        3200.00
  INLET, M10                              |                            |                            |
0051 720-45410                 2.000  EACH|    2073.05000       4146.10|    1994.97000       3989.94|    1900.00000        3800.00
  MANHOLE, C4                             |                            |                            |
0052 728-98377                        LUMP|    1600.00000       1600.00|    1650.00000       1650.00|     240.00000         240.00
  MASONRY COATING                         |                            |                            |
0053 801-04308                 3.000  EACH|     225.00000        675.00|     231.75000        695.25|     224.00000         672.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0054 801-06605                11.000  EACH|      72.00000        792.00|      74.15000        815.65|     132.00000        1452.00
  BARRICADE, IIIA                         |                            |                            |
0055 801-06625                17.000  EACH|      79.00000       1343.00|      81.40000       1383.80|      75.00000        1275.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0056 801-06640                12.000  EACH|      69.00000        828.00|      71.10000        853.20|     101.00000        1212.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0057 801-06645                 3.000  EACH|      40.00000        120.00|      41.20000        123.60|      35.00000         105.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0058 802-05701                56.200  m   |      26.00000       1461.20|      26.80000       1506.16|      46.92000        2636.90
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0059 802-76025                 5.100  m2  |     151.00000        770.10|     155.55000        793.31|     219.04000        1117.10
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   634,149.32                                                  ROUTE : SR 25
     CALL ORDER   : 421                     CONTRACT ID : B -25158-A                   COUNTIES : CASS
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |(5) 35-1325036              |(6) 35-1609544
                                          |PIONEER ASSOCIATES, INC.    |DEICHMAN EXCAVATING CO      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 802-76035                 6.400  m2  |     121.00000        774.40|     124.65000        797.76|     203.86000        1304.70
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0061 808-06701                21.000  m   |       1.65000         34.65|       1.01200         21.25|       2.30000          48.30
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0062 808-06703                93.000  m   |       1.65000        153.45|       1.01200         94.12|       2.30000         213.90
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0063 808-06705                14.500  m   |       3.30000         47.85|       2.70600         39.24|       9.20000         133.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0064 808-06713               286.000  m   |       2.10000        600.60|       0.61600        176.18|       3.34000         955.24
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0065 808-75245               541.000  m   |       1.65000        892.65|       1.01200        547.49|       2.30000        1244.30
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0066 808-75260                 5.300  m   |       5.00000         26.50|       4.33000         22.95|      11.50000          60.95
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0067 808-75278                81.000  m   |       5.00000        405.00|       4.33000        350.73|      11.50000         931.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0068 808-75297                26.000  m   |      10.00000        260.00|      14.43000        375.18|      23.00000         598.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0069 808-75320                 3.000  EACH|      75.00000        225.00|      44.00000        132.00|      86.00000         258.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0070 808-75325                 1.000  EACH|      95.00000         95.00|      66.00000         66.00|     104.00000         104.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0071 206-51215                41.000  m3  |     881.05000      36123.05|     850.00000      34850.00|     200.00000        8200.00
  EXCAVATION, X                           |                            |                            |
     SECTION TOTALS                       |             $    643,732.88|             $    664,417.44|                $    760,019.54
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    643,732.88|             $    664,417.44|                $    760,019.54
====================================================================================================================================
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                                                                                                                   PAGE : 431 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   289,081.48                                                  ROUTE : SR 13
     CALL ORDER   : 431                     CONTRACT ID : B -25162-A                   COUNTIES : GRANT
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 06/30/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3127014

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    220,063.55     100.0000%
   2   35-1374866     PRIMCO, INC.                                                           $    223,439.89     101.5342%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $    234,887.73     106.7363%
   4   35-1128289     BEATY CONSTRUCTION, INC.                                               $    240,255.95     109.1757%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    242,735.25     110.3023%
   6   35-1817530     PIONEER ASSOCIATES, INC.                                               $    248,872.04     113.0909%
   7   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    250,248.80     113.7166%
   8   35-1058755     BAKER & SCHULTZ, INC.                                                  $    261,084.83     118.6406%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1374866              |(3) 35-1609544
                                          |ERBER & MILLIGAN CONSTR. CO.|PRIMCO, INC.                |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1082.95000       6497.70|    1350.00000        8100.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3500.00000       3500.00|    2903.99000       2903.99|     100.00000         100.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   11000.00000      11000.00|   11171.99000      11171.99|   12100.00000       12100.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               178.000  m2  |      24.00000       4272.00|      19.00000       3382.00|      18.00000        3204.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                76.000  m   |      10.00000        760.00|      18.00000       1368.00|      12.40000         942.40
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272                11.000  m   |      33.00000        363.00|      31.02000        341.22|      25.00000         275.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-51133                42.000  m   |       7.50000        315.00|      16.25000        682.50|       1.00000          42.00
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|   17500.00000      17500.00|   26550.66000      26550.66|   24360.00000       24360.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               268.000  m2  |       8.00000       2144.00|       8.75000       2345.00|      15.00000        4020.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-96133                 9.300  m   |      12.50000        116.25|      18.50000        172.05|      12.00000         111.60
  PIPE, REMOVE                            |                            |                            |
0011 203-02000               143.000  m3  |      12.00000       1716.00|      15.00000       2145.00|      16.00000        2288.00
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02070                37.000  m3  |      15.00000        555.00|      46.00000       1702.00|      20.00000         740.00
  BORROW                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   289,081.48                                                  ROUTE : SR 13
     CALL ORDER   : 431                     CONTRACT ID : B -25162-A                   COUNTIES : GRANT
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1374866              |(3) 35-1609544
                                          |ERBER & MILLIGAN CONSTR. CO.|PRIMCO, INC.                |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02224                55.000  m   |       5.00000        275.00|      14.25000        783.75|      16.10000         885.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0014 206-51817                20.000  m2  |     180.00000       3600.00|     216.00000       4320.00|     323.00000        6460.00
  SHEET PILING, STEEL                     |                            |                            |
0015 211-02050                 4.000  m3  |      50.00000        200.00|     215.00000        860.00|      70.00000         280.00
  B BORROW                                |                            |                            |
0016 303-52308                77.000  Mg  |      20.00000       1540.00|      43.00000       3311.00|      28.00000        2156.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0017 601-01522                 4.000  EACH|    1250.00000       5000.00|    1150.00000       4600.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-04746                 2.000  EACH|    5000.00000      10000.00|    5500.00000      11000.00|    6212.00000       12424.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0019 601-94689                 4.000  EACH|    3400.00000      13600.00|    3150.00000      12600.00|    3560.00000       14240.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0020 601-99105               106.600  m   |      38.50000       4104.10|      35.50000       3784.30|      40.00000        4264.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 602-06639               180.000  m   |      57.50000      10350.00|      37.30000       6714.00|      92.00000       16560.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0022 602-06729                 6.000  EACH|       7.50000         45.00|       7.90000         47.40|       8.00000          48.00
  BARRIER DELINEATOR                      |                            |                            |
0023 607-06335                 2.500  m   |      60.00000        150.00|     348.00000        870.00|     200.00000         500.00
  PAVED SIDE DITCH, A                     |                            |                            |
0024 610-05527               272.000  Mg  |      75.00000      20400.00|      34.50000       9384.00|      72.20000       19638.40
  HMA FOR APPROACHES                      |                            |                            |
0025 621-01004                 1.000  EACH|     100.00000        100.00|     425.00000        425.00|     480.00000         480.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-06559               250.000  m2  |       1.50000        375.00|       3.30000        825.00|       3.72000         930.00
  MULCHED SEEDING, R                      |                            |                            |
0027 702-51005                 2.800  m3  |    1000.00000       2800.00|    3100.00000       8680.00|    2000.00000        5600.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0028 703-51032             10019.000  kg  |       1.55000      15529.45|       1.55000      15529.45|       0.99000        9918.81
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 703-97936               247.000  EACH|       7.75000       1914.25|      11.50000       2840.50|       8.56000        2114.32
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0030 704-51002                95.400  m3  |     320.00000      30528.00|     380.00000      36252.00|     280.15000       26726.31
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0031 706-05732                 4.000  EACH|    1200.00000       4800.00|     895.00000       3580.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51025                22.000  m   |     200.00000       4400.00|     225.00000       4950.00|     335.00000        7370.00
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   289,081.48                                                  ROUTE : SR 13
     CALL ORDER   : 431                     CONTRACT ID : B -25162-A                   COUNTIES : GRANT
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1374866              |(3) 35-1609544
                                          |ERBER & MILLIGAN CONSTR. CO.|PRIMCO, INC.                |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 709-51821                        LUMP|    2250.00000       2250.00|    1375.43000       1375.43|    2097.00000        2097.00
  SURFACE SEAL                            |                            |                            |
0034 715-05171                 9.000  m   |      75.00000        675.00|      67.75000        609.75|      60.00000         540.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0035 715-05362                11.000  m   |      95.00000       1045.00|      68.00000        748.00|      61.50000         676.50
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.15  |                            |                            |
  m2                                      |                            |                            |
0036 715-46010                 1.000  EACH|     300.00000        300.00|     460.00000        460.00|     193.00000         193.00
  PIPE END SECTION, 450 mm                |                            |                            |
0037 715-46050                 2.000  EACH|     300.00000        600.00|     210.00000        420.00|     225.00000         450.00
  PIPE END SECTION, MIN. AREA .15 m2      |                            |                            |
0038 801-06203                89.000  m   |       1.50000        133.50|       1.25000        111.25|       1.41000         125.49
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0039 801-06207              2256.000  m   |       3.10000       6993.60|       3.10000       6993.60|       3.50000        7896.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0040 801-06640                16.000  EACH|      80.00000       1280.00|      69.00000       1104.00|      78.00000        1248.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0041 801-06645                 9.000  EACH|      40.00000        360.00|      39.00000        351.00|      44.00000         396.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0042 801-06775                        LUMP|   10000.00000      10000.00|    4055.40000       4055.40|    4300.00000        4300.00
  MAINTAINING TRAFFIC                     |                            |                            |
0043 801-53072                        LUMP|   16000.00000      16000.00|   14500.00000      14500.00|   16385.00000       16385.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0044 808-06712                71.000  m   |       2.00000        142.00|       1.45000        102.95|       1.64000         116.44
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0045 808-06713               424.000  m   |       1.60000        678.40|       1.45000        614.80|       1.64000         695.36
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06716               437.000  m   |       2.00000        874.00|       1.60000        699.20|       1.80000         786.60
  LINE, REMOVE                            |                            |                            |
0047 801-03290                 4.000  EACH|     150.00000        600.00|     129.00000        516.00|     280.00000        1120.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0048 801-06577                 8.000  m   |      22.50000        180.00|      20.00000        160.00|      23.00000         184.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    220,063.55|             $    223,439.89|                $    234,887.73
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    220,063.55|             $    223,439.89|                $    234,887.73
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   289,081.48                                                  ROUTE : SR 13
     CALL ORDER   : 431                     CONTRACT ID : B -25162-A                   COUNTIES : GRANT
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1212938              |(6) 35-1817530
                                          |BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.      |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1500.00000       9000.00|     750.00000       4500.00|    1820.00000       10920.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2200.00000       2200.00|    2500.00000       2500.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   12300.00000      12300.00|   12000.00000      12000.00|   12700.00000       12700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               178.000  m2  |      20.00000       3560.00|      18.00000       3204.00|      34.00000        6052.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                76.000  m   |      21.00000       1596.00|       6.20000        471.20|      10.60000         805.60
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272                11.000  m   |      16.00000        176.00|      30.00000        330.00|      38.30000         421.30
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-51133                42.000  m   |      18.00000        756.00|      11.00000        462.00|      22.00000         924.00
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|    9594.00000       9594.00|   40000.00000      40000.00|   12000.00000       12000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               268.000  m2  |      15.00000       4020.00|       8.00000       2144.00|      12.85000        3443.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-96133                 9.300  m   |      29.00000        269.70|      85.00000        790.50|      24.00000         223.20
  PIPE, REMOVE                            |                            |                            |
0011 203-02000               143.000  m3  |      16.00000       2288.00|      25.00000       3575.00|      13.75000        1966.25
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02070                37.000  m3  |      16.00000        592.00|      40.00000       1480.00|      65.20000        2412.40
  BORROW                                  |                            |                            |
0013 205-02224                55.000  m   |      15.50000        852.50|       9.00000        495.00|      14.25000         783.73
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0014 206-51817                20.000  m2  |     330.00000       6600.00|     350.00000       7000.00|     500.00000       10000.00
  SHEET PILING, STEEL                     |                            |                            |
0015 211-02050                 4.000  m3  |      36.00000        144.00|     230.00000        920.00|     256.50000        1026.00
  B BORROW                                |                            |                            |
0016 303-52308                77.000  Mg  |      25.00000       1925.00|      36.00000       2772.00|      36.50000        2810.50
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0017 601-01522                 4.000  EACH|    1325.00000       5300.00|    1220.00000       4880.00|    1150.00000        4600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-04746                 2.000  EACH|    7850.00000      15700.00|    5000.00000      10000.00|    5500.00000       11000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0019 601-94689                 4.000  EACH|    3520.00000      14080.00|    3300.00000      13200.00|    3150.00000       12600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   289,081.48                                                  ROUTE : SR 13
     CALL ORDER   : 431                     CONTRACT ID : B -25162-A                   COUNTIES : GRANT
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1212938              |(6) 35-1817530
                                          |BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.      |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-99105               106.600  m   |      36.00000       3837.60|      37.00000       3944.20|      35.50000        3784.30
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 602-06639               180.000  m   |      75.00000      13500.00|      95.00000      17100.00|      86.00000       15480.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0022 602-06729                 6.000  EACH|       8.00000         48.00|       8.30000         49.80|      17.00000         102.00
  BARRIER DELINEATOR                      |                            |                            |
0023 607-06335                 2.500  m   |     160.00000        400.00|     155.00000        387.50|     475.00000        1187.50
  PAVED SIDE DITCH, A                     |                            |                            |
0024 610-05527               272.000  Mg  |      70.00000      19040.00|      85.00000      23120.00|     121.00000       32912.00
  HMA FOR APPROACHES                      |                            |                            |
0025 621-01004                 1.000  EACH|     465.00000        465.00|     445.00000        445.00|     425.00000         425.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-06559               250.000  m2  |       3.60000        900.00|       3.40000        850.00|       3.30000         825.00
  MULCHED SEEDING, R                      |                            |                            |
0027 702-51005                 2.800  m3  |    1500.00000       4200.00|     900.00000       2520.00|    1250.00000        3500.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0028 703-51032             10019.000  kg  |       1.25000      12523.75|       1.50000      15028.50|       1.40000       14026.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 703-97936               247.000  EACH|      10.00000       2470.00|      15.30000       3779.10|      10.50000        2593.50
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0030 704-51002                95.400  m3  |     400.00000      38160.00|     215.00000      20511.00|     310.00000       29574.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0031 706-05732                 4.000  EACH|    1650.00000       6600.00|    1400.00000       5600.00|    1300.00000        5200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51025                22.000  m   |     200.00000       4400.00|     130.00000       2860.00|     315.00000        6930.00
  CONCRETE, C, RAILING                    |                            |                            |
0033 709-51821                        LUMP|    3150.00000       3150.00|    4000.00000       4000.00|    3150.00000        3150.00
  SURFACE SEAL                            |                            |                            |
0034 715-05171                 9.000  m   |      90.00000        810.00|     125.00000       1125.00|     111.50000        1003.50
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0035 715-05362                11.000  m   |      70.00000        770.00|      90.00000        990.00|     105.50000        1160.50
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.15  |                            |                            |
  m2                                      |                            |                            |
0036 715-46010                 1.000  EACH|     260.00000        260.00|     230.00000        230.00|     335.00000         335.00
  PIPE END SECTION, 450 mm                |                            |                            |
0037 715-46050                 2.000  EACH|     255.00000        510.00|     245.00000        490.00|     330.50000         661.00
  PIPE END SECTION, MIN. AREA .15 m2      |                            |                            |
0038 801-06203                89.000  m   |       1.10000         97.90|       1.10000         97.90|       1.00000          89.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0039 801-06207              2256.000  m   |       3.35000       7557.60|       3.30000       7444.80|       3.11000        7016.16
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   289,081.48                                                  ROUTE : SR 13
     CALL ORDER   : 431                     CONTRACT ID : B -25162-A                   COUNTIES : GRANT
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1212938              |(6) 35-1817530
                                          |BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.      |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06640                16.000  EACH|      65.00000       1040.00|      75.00000       1200.00|      60.00000         960.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0041 801-06645                 9.000  EACH|      45.00000        405.00|      41.00000        369.00|      40.00000         360.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0042 801-06775                        LUMP|    8450.00000       8450.00|    2500.00000       2500.00|    1750.00000        1750.00
  MAINTAINING TRAFFIC                     |                            |                            |
0043 801-53072                        LUMP|   17518.00000      17518.00|   15500.00000      15500.00|   14500.00000       14500.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0044 808-06712                71.000  m   |       2.10000        149.10|       2.15000        152.65|       2.00000         142.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0045 808-06713               424.000  m   |       0.45000        190.80|       0.45000        190.80|       0.40000         169.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06716               437.000  m   |       2.00000        874.00|       1.90000        830.30|       1.80000         786.60
  LINE, REMOVE                            |                            |                            |
0047 801-03290                 4.000  EACH|     200.00000        800.00|     130.00000        520.00|     100.00000         400.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0048 801-06577                 8.000  m   |      22.00000        176.00|      22.00000        176.00|      20.00000         160.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    240,255.95|             $    242,735.25|                $    248,872.04
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    240,255.95|             $    242,735.25|                $    248,872.04
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   289,081.48                                                  ROUTE : SR 13
     CALL ORDER   : 431                     CONTRACT ID : B -25162-A                   COUNTIES : GRANT
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1912582              |(8) 35-1058755              |
                                          |EDSAM CONSTRUCTION, INC.    |BAKER & SCHULTZ, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1210.00000       7260.00|     800.00000       4800.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10300.00000      10300.00|    2420.00000       2420.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14000.00000      14000.00|   11600.00000      11600.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               178.000  m2  |      24.20000       4307.60|      15.90000       2830.20|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                76.000  m   |      23.10000       1755.60|      31.50000       2394.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272                11.000  m   |      16.50000        181.50|      33.70000        370.70|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-51133                42.000  m   |      16.50000        693.00|      36.60000       1537.20|
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|   10600.00000      10600.00|   41750.00000      41750.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               268.000  m2  |      14.30000       3832.40|       8.00000       2144.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-96133                 9.300  m   |      22.00000        204.60|      58.80000        546.84|
  PIPE, REMOVE                            |                            |                            |
0011 203-02000               143.000  m3  |      16.50000       2359.50|      15.85000       2266.55|
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02070                37.000  m3  |      16.50000        610.50|      15.85000        586.45|
  BORROW                                  |                            |                            |
0013 205-02224                55.000  m   |       6.60000        363.00|      15.00000        825.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0014 206-51817                20.000  m2  |     462.00000       9240.00|     489.00000       9780.00|
  SHEET PILING, STEEL                     |                            |                            |
0015 211-02050                 4.000  m3  |      55.00000        220.00|      30.00000        120.00|
  B BORROW                                |                            |                            |
0016 303-52308                77.000  Mg  |      33.00000       2541.00|      22.00000       1694.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0017 601-01522                 4.000  EACH|    1336.50000       5346.00|    1210.00000       4840.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-04746                 2.000  EACH|    7920.00000      15840.00|    5775.00000      11550.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0019 601-94689                 4.000  EACH|    3547.50000      14190.00|    3310.00000      13240.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   289,081.48                                                  ROUTE : SR 13
     CALL ORDER   : 431                     CONTRACT ID : B -25162-A                   COUNTIES : GRANT
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1912582              |(8) 35-1058755              |
                                          |EDSAM CONSTRUCTION, INC.    |BAKER & SCHULTZ, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-99105               106.600  m   |      36.30000       3869.58|      37.30000       3976.18|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 602-06639               180.000  m   |      82.50000      14850.00|      73.00000      13140.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0022 602-06729                 6.000  EACH|       8.80000         52.80|      10.00000         60.00|
  BARRIER DELINEATOR                      |                            |                            |
0023 607-06335                 2.500  m   |     220.00000        550.00|      65.00000        162.50|
  PAVED SIDE DITCH, A                     |                            |                            |
0024 610-05527               272.000  Mg  |      71.50000      19448.00|      81.65000      22208.80|
  HMA FOR APPROACHES                      |                            |                            |
0025 621-01004                 1.000  EACH|     550.00000        550.00|     450.00000        450.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-06559               250.000  m2  |       1.10000        275.00|       3.50000        875.00|
  MULCHED SEEDING, R                      |                            |                            |
0027 702-51005                 2.800  m3  |     550.00000       1540.00|     525.00000       1470.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0028 703-51032             10019.000  kg  |       1.32000      13225.08|       1.26000      12623.94|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 703-97936               247.000  EACH|       8.80000       2173.60|       9.00000       2223.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0030 704-51002                95.400  m3  |     330.00000      31482.00|     480.00000      45792.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0031 706-05732                 4.000  EACH|    1540.00000       6160.00|     900.00000       3600.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51025                22.000  m   |     346.50000       7623.00|     120.00000       2640.00|
  CONCRETE, C, RAILING                    |                            |                            |
0033 709-51821                        LUMP|    3465.00000       3465.00|    5470.00000       5470.00|
  SURFACE SEAL                            |                            |                            |
0034 715-05171                 9.000  m   |      93.50000        841.50|      75.00000        675.00|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0035 715-05362                11.000  m   |      93.50000       1028.50|      54.50000        599.50|
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.15  |                            |                            |
  m2                                      |                            |                            |
0036 715-46010                 1.000  EACH|     385.00000        385.00|     250.00000        250.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0037 715-46050                 2.000  EACH|     385.00000        770.00|     250.00000        500.00|
  PIPE END SECTION, MIN. AREA .15 m2      |                            |                            |
0038 801-06203                89.000  m   |       1.10000         97.90|       1.05000         93.45|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0039 801-06207              2256.000  m   |       3.52000       7941.12|       3.30000       7444.80|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   289,081.48                                                  ROUTE : SR 13
     CALL ORDER   : 431                     CONTRACT ID : B -25162-A                   COUNTIES : GRANT
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1912582              |(8) 35-1058755              |
                                          |EDSAM CONSTRUCTION, INC.    |BAKER & SCHULTZ, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06640                16.000  EACH|      66.00000       1056.00|      63.00000       1008.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0041 801-06645                 9.000  EACH|      44.00000        396.00|      42.00000        378.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0042 801-06775                        LUMP|   10300.00000      10300.00|    1800.00000       1800.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0043 801-53072                        LUMP|   16500.00000      16500.00|   16600.00000      16600.00|
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0044 808-06712                71.000  m   |       2.20000        156.20|       2.10000        149.10|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0045 808-06713               424.000  m   |       0.44000        186.56|       0.43000        182.32|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06716               437.000  m   |       1.98000        865.26|       1.90000        830.30|
  LINE, REMOVE                            |                            |                            |
0047 801-03290                 4.000  EACH|     110.00000        440.00|     105.00000        420.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0048 801-06577                 8.000  m   |      22.00000        176.00|      21.00000        168.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    250,248.80|             $    261,084.83|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    250,248.80|             $    261,084.83|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   335,069.64                                                  ROUTE : US 52
     CALL ORDER   : 441                     CONTRACT ID : B -25166-A                   COUNTIES : RUSH
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 07/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0822016
                                                                                                  0822016

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    241,442.82     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    248,052.34     102.7375%
   3   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    257,775.80     106.7647%
   4   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    278,430.69     115.3195%
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    308,308.00     127.6940%
   6   35-1447641     STRUCTURE CONTRACTORS                                                  $    310,929.78     128.7798%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1310611
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1350.00000       8100.00|    1000.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|      50.00000         50.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   12000.00000      12000.00|   12400.00000      12400.00|   12500.00000       12500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               570.000  m2  |      20.00000      11400.00|      11.68000       6657.60|      10.00000        5700.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               241.000  m   |      10.00000       2410.00|      11.00000       2651.00|      10.00000        2410.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|    6500.00000       6500.00|   10228.00000      10228.00|    7500.00000        7500.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0007 202-51328                        LUMP|    6500.00000       6500.00|   10228.00000      10228.00|    5000.00000        5000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0008 202-60820               216.000  m2  |      10.00000       2160.00|       3.83000        827.28|       8.00000        1728.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-90883               248.300  m2  |      10.00000       2483.00|      11.74000       2915.04|      18.00000        4469.40
  OVERLAY, CONCRETE, REMOVE               |                            |                            |
0010 303-52308               154.100  Mg  |      18.50000       2850.85|      20.00000       3082.00|      20.00000        3082.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521               216.000  m2  |       1.00000        216.00|       2.26000        488.16|       2.20000         475.20
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   335,069.64                                                  ROUTE : US 52
     CALL ORDER   : 441                     CONTRACT ID : B -25166-A                   COUNTIES : RUSH
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1310611
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 501-05310                21.700  m   |     240.00000       5208.00|     328.00000       7117.60|     500.00000       10850.00
  TERMINAL JOINT                          |                            |                            |
0013 502-06327               130.000  m2  |      50.00000       6500.00|      62.00000       8060.00|      70.00000        9100.00
  PCCP, 250 mm                            |                            |                            |
0014 601-01867                 8.000  EACH|    1450.00000      11600.00|    1525.00000      12200.00|    1485.00000       11880.00
  GUARDRAIL TRANSITION, TGB RETROFIT      |                            |                            |
0015 601-02103                 7.620  m   |      55.00000        419.10|      57.00000        434.34|      50.60000         385.57
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0016 601-04746                 2.000  EACH|    6000.00000      12000.00|    6780.00000      13560.00|    6050.00000       12100.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 3.000  EACH|    3450.00000      10350.00|    3650.00000      10950.00|    3465.00000       10395.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               319.305  m   |      34.00000      10856.37|      35.82000      11437.51|      35.20000       11239.53
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639                42.000  m   |      60.00000       2520.00|      83.59000       3510.78|      75.00000        3150.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 602-06646               180.000  m   |      55.00000       9900.00|      91.11000      16399.80|      70.00000       12600.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 610-05527                 9.800  Mg  |     250.00000       2450.00|     310.75000       3045.35|     302.50000        2964.50
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               427.000  m2  |      57.50000      24552.50|      62.00000      26474.00|      70.00000       29890.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 616-02320               214.000  m2  |       3.00000        642.00|       2.00000        428.00|       4.00000         856.00
  GEOTEXTILES                             |                            |                            |
0024 616-05688               305.400  Mg  |      24.00000       7329.60|      21.00000       6413.40|      20.00000        6108.00
  RIPRAP, CLASS 1                         |                            |                            |
0025 616-06405               120.400  Mg  |      24.00000       2889.60|      21.00000       2528.40|      20.00000        2408.00
  RIPRAP, REVETMENT                       |                            |                            |
0026 702-51863               168.000  EACH|      10.00000       1680.00|       5.00000        840.00|      10.00000        1680.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0027 703-01540                58.000  EACH|      10.00000        580.00|       8.79000        509.82|      15.00000         870.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0028 703-51030              6149.000  kg  |       1.70000      10453.30|       1.15000       7071.35|       1.30000        7993.70
  REINFORCING STEEL                       |                            |                            |
0029 709-51821                        LUMP|    1500.00000       1500.00|    1300.00000       1300.00|    2500.00000        2500.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0030 709-51821                        LUMP|    1750.00000       1750.00|    1420.00000       1420.00|    2500.00000        2500.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0031 722-51401                10.000  m2  |     150.00000       1500.00|     161.00000       1610.00|      50.00000         500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   335,069.64                                                  ROUTE : US 52
     CALL ORDER   : 441                     CONTRACT ID : B -25166-A                   COUNTIES : RUSH
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1310611
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 722-51842               248.300  m2  |      77.50000      19243.25|      82.13000      20392.88|      75.00000       18622.50
  BRIDGE DECK OVERLAY                     |                            |                            |
0033 722-51846                 1.900  m3  |     395.00000        750.50|     395.00000        750.50|     395.00000         750.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0034 722-51852                24.300  m2  |      75.00000       1822.50|      63.60000       1545.48|      50.00000        1215.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0035 722-60824               248.300  m2  |       7.50000       1862.25|       2.70000        670.41|       5.00000        1241.50
  SURFACE MILLING                         |                            |                            |
0036 801-06207              1980.000  m   |       3.10000       6138.00|       3.45000       6831.00|       3.35000        6633.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0038 801-06606                 4.000  EACH|     100.00000        400.00|      85.00000        340.00|      85.00000         340.00
  BARRICADE, IIIB                         |                            |                            |
0039 801-06640                16.000  EACH|      80.00000       1280.00|      68.00000       1088.00|      66.00000        1056.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06645                 2.000  EACH|      40.00000         80.00|      45.00000         90.00|      44.00000          88.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0041 801-06775                        LUMP|   10000.00000      10000.00|    3321.00000       3321.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0042 801-53072                        LUMP|    9250.00000       9250.00|    9040.00000       9040.00|   12000.00000       12000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTOR, |                            |                            |
  STR NO 1                                |                            |                            |
0043 801-53072                        LUMP|    9250.00000       9250.00|    9040.00000       9040.00|   12000.00000       12000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTOR, |                            |                            |
  STR NO 2                                |                            |                            |
0044 808-06712                84.000  m   |       2.20000        184.80|       2.26000        189.84|       2.20000         184.80
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0045 808-06713               540.000  m   |       0.50000        270.00|       0.45000        243.00|       0.44000         237.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06716               696.000  m   |       2.20000       1531.20|       2.00000       1392.00|       2.00000        1392.00
  LINE, REMOVE                            |                            |                            |
0047 801-06218                 8.000  m   |      22.50000        180.00|      22.60000        180.80|      22.50000         180.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
     SECTION TOTALS                       |             $    241,442.82|             $    248,052.34|                $    257,775.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    241,442.82|             $    248,052.34|                $    257,775.80
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   335,069.64                                                  ROUTE : US 52
     CALL ORDER   : 441                     CONTRACT ID : B -25166-A                   COUNTIES : RUSH
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |(5) 35-1917625              |(6) 35-1447641
                                          |EDSAM CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P. |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1210.00000       7260.00|    1287.25000       7723.50|    1200.00000        7200.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7300.00000       7300.00|    3700.00000       3700.00|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18260.00000      18260.00|   15000.00000      15000.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               570.000  m2  |      22.00000      12540.00|      12.25000       6982.50|      30.00000       17100.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               241.000  m   |      14.30000       3446.30|      13.58000       3272.78|      15.00000        3615.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|    7300.00000       7300.00|    3000.00000       3000.00|   14000.00000       14000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0007 202-51328                        LUMP|    7300.00000       7300.00|    3000.00000       3000.00|   14000.00000       14000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0008 202-60820               216.000  m2  |       9.90000       2138.40|       8.50000       1836.00|      10.00000        2160.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-90883               248.300  m2  |       9.90000       2458.17|       9.75000       2420.93|      15.00000        3724.50
  OVERLAY, CONCRETE, REMOVE               |                            |                            |
0010 303-52308               154.100  Mg  |      30.80000       4746.28|      34.00000       5239.40|      42.00000        6472.20
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521               216.000  m2  |       2.20000        475.20|       2.00000        432.00|       2.00000         432.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 501-05310                21.700  m   |     440.00000       9548.00|     625.00000      13562.50|     600.00000       13020.00
  TERMINAL JOINT                          |                            |                            |
0013 502-06327               130.000  m2  |      60.50000       7865.00|     139.00000      18070.00|      72.00000        9360.00
  PCCP, 250 mm                            |                            |                            |
0014 601-01867                 8.000  EACH|    1485.00000      11880.00|    1414.64000      11317.12|    1400.00000       11200.00
  GUARDRAIL TRANSITION, TGB RETROFIT      |                            |                            |
0015 601-02103                 7.620  m   |      55.00000        419.10|      52.55000        400.43|      50.00000         381.00
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0016 601-04746                 2.000  EACH|    6600.00000      13200.00|    6295.00000      12590.00|    6000.00000       12000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 3.000  EACH|    3547.50000      10642.50|    4995.00000      14985.00|    4500.00000       13500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               319.305  m   |      34.87000      11134.17|      33.30000      10632.86|      35.00000       11175.68
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   335,069.64                                                  ROUTE : US 52
     CALL ORDER   : 441                     CONTRACT ID : B -25166-A                   COUNTIES : RUSH
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |(5) 35-1917625              |(6) 35-1447641
                                          |EDSAM CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P. |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 602-06639                42.000  m   |      82.50000       3465.00|     118.00000       4956.00|      60.00000        2520.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 602-06646               180.000  m   |      77.00000      13860.00|      83.00000      14940.00|      60.00000       10800.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 610-05527                 9.800  Mg  |     302.50000       2964.50|     275.00000       2695.00|     400.00000        3920.00
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               427.000  m2  |      60.50000      25833.50|      90.50000      38643.50|      65.00000       27755.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 616-02320               214.000  m2  |       2.20000        470.80|      19.00000       4066.00|       8.00000        1712.00
  GEOTEXTILES                             |                            |                            |
0024 616-05688               305.400  Mg  |      36.30000      11086.02|      34.00000      10383.60|      50.00000       15270.00
  RIPRAP, CLASS 1                         |                            |                            |
0025 616-06405               120.400  Mg  |      36.30000       4370.52|      65.00000       7826.00|      50.00000        6020.00
  RIPRAP, REVETMENT                       |                            |                            |
0026 702-51863               168.000  EACH|       8.80000       1478.40|       8.00000       1344.00|       8.00000        1344.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0027 703-01540                58.000  EACH|       8.80000        510.40|      14.00000        812.00|      10.00000         580.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0028 703-51030              6149.000  kg  |       1.32000       8116.68|       1.32000       8116.68|       1.50000        9223.50
  REINFORCING STEEL                       |                            |                            |
0029 709-51821                        LUMP|    3080.00000       3080.00|    2900.00000       2900.00|    2800.00000        2800.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0030 709-51821                        LUMP|    3520.00000       3520.00|    3300.00000       3300.00|    3200.00000        3200.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0031 722-51401                10.000  m2  |     484.00000       4840.00|     610.00000       6100.00|     215.18000        2151.80
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0032 722-51842               248.300  m2  |      66.00000      16387.80|     128.05000      31794.82|      90.00000       22347.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0033 722-51846                 1.900  m3  |     395.00000        750.50|     395.00000        750.50|     395.00000         750.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0034 722-51852                24.300  m2  |     110.00000       2673.00|     145.00000       3523.50|      70.00000        1701.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0035 722-60824               248.300  m2  |       9.90000       2458.17|       8.25000       2048.48|       8.00000        1986.40
  SURFACE MILLING                         |                            |                            |
0036 801-06207              1980.000  m   |       3.41000       6751.80|       3.15000       6237.00|       3.05000        6039.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0038 801-06606                 4.000  EACH|      82.50000        330.00|      79.00000        316.00|      75.00000         300.00
  BARRICADE, IIIB                         |                            |                            |
0039 801-06640                16.000  EACH|      66.00000       1056.00|      62.00000        992.00|      60.00000         960.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   335,069.64                                                  ROUTE : US 52
     CALL ORDER   : 441                     CONTRACT ID : B -25166-A                   COUNTIES : RUSH
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |(5) 35-1917625              |(6) 35-1447641
                                          |EDSAM CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P. |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06645                 2.000  EACH|      44.00000         88.00|      41.75000         83.50|      40.00000          80.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0041 801-06775                        LUMP|    6850.00000       6850.00|    4000.00000       4000.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0042 801-53072                        LUMP|    8800.00000       8800.00|    8200.00000       8200.00|    8500.00000        8500.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTOR, |                            |                            |
  STR NO 1                                |                            |                            |
0043 801-53072                        LUMP|    8800.00000       8800.00|    8200.00000       8200.00|    8500.00000        8500.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTOR, |                            |                            |
  STR NO 2                                |                            |                            |
0044 808-06712                84.000  m   |       2.20000        184.80|       2.15000        180.60|       2.10000         176.40
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0045 808-06713               540.000  m   |       0.44000        237.60|       0.45000        243.00|       1.00000         540.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06716               696.000  m   |       1.98000       1378.08|       1.90000       1322.40|       1.80000        1252.80
  LINE, REMOVE                            |                            |                            |
0047 801-06218                 8.000  m   |      22.00000        176.00|      21.05000        168.40|      20.00000         160.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
     SECTION TOTALS                       |             $    278,430.69|             $    308,308.00|                $    310,929.78
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    278,430.69|             $    308,308.00|                $    310,929.78
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   114,790.23                                                  ROUTE : SR 101
     CALL ORDER   : 451                     CONTRACT ID : B -25169-A                   COUNTIES : UNION
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   35  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2491006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1619477     BROWN, L.L. CONSTR. CO., INC.                                          $    113,718.61     100.0000%
   2   35-2064912     B & P CONSTRUCTION                                                     $    114,895.81     101.0351%
   3   35-1128289     BEATY CONSTRUCTION, INC.                                               $    121,525.93     106.8654%
   4   35-1609544     SCHUTT-LOOKABILL CO                                                    $    130,405.33     114.6736%
   5   35-1447641     STRUCTURE CONTRACTORS                                                  $    149,564.15     131.5212%
====================================================================================================================================
                                          |(1) 35-1619477              |(2) 35-2064912              |(3) 35-1128289
                                          |BROWN, L.L. CONSTR. CO., INC|B & P CONSTRUCTION          |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1450.00000       5800.00|     650.00000       2600.00|     800.00000        3200.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2960.00000       2960.00|    8000.00000       8000.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    4875.00000       4875.00|   10700.00000      10700.00|    6075.00000        6075.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51328                        LUMP|    9960.00000       9960.00|   10712.50000      10712.50|   25647.00000       25647.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0005 202-60820               288.000  m2  |       8.97000       2583.36|       4.00000       1152.00|      10.00000        2880.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000               207.000  m3  |      16.07000       3326.49|      17.00000       3519.00|      25.00000        5175.00
  EXCAVATION, COMMON                      |                            |                            |
0007 303-52308               450.000  Mg  |      20.39000       9175.50|      26.00000      11700.00|      25.00000       11250.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0008 404-05511               483.000  m2  |       6.28000       3033.24|       4.00000       1932.00|       4.50000        2173.50
  SEAL COAT, 2                            |                            |                            |
0009 406-05521               288.000  m2  |       2.08000        599.04|       0.10000         28.80|       0.15000          43.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-01522                 4.000  EACH|    1465.00000       5860.00|    1200.00000       4800.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0011 601-94689                 4.000  EACH|    3521.00000      14084.00|    3175.00000      12700.00|    3200.00000       12800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0012 601-99105               308.610  m   |      34.40000      10616.18|      33.00000      10184.13|      32.50000       10029.83
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0013 602-06646                72.000  m   |      86.86000       6253.92|      60.00000       4320.00|      70.00000        5040.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/29/00
                                                                                                                   PAGE : 451 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   114,790.23                                                  ROUTE : SR 101
     CALL ORDER   : 451                     CONTRACT ID : B -25169-A                   COUNTIES : UNION
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1619477              |(2) 35-2064912              |(3) 35-1128289
                                          |BROWN, L.L. CONSTR. CO., INC|B & P CONSTRUCTION          |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 602-06729                 4.000  EACH|      10.75000         43.00|       7.50000         30.00|       8.00000          32.00
  BARRIER DELINEATOR                      |                            |                            |
0015 610-05527                96.000  Mg  |      83.33000       7999.68|      81.95000       7867.20|      90.00000        8640.00
  HMA FOR APPROACHES                      |                            |                            |
0016 616-02320               123.000  m2  |       5.38000        661.74|       4.00000        492.00|       4.00000         492.00
  GEOTEXTILES                             |                            |                            |
0017 616-05689                73.400  Mg  |      26.49000       1944.37|      20.00000       1468.00|      36.00000        2642.40
  RIPRAP, CLASS 2                         |                            |                            |
0018 616-06405                40.800  Mg  |      26.49000       1080.79|      25.00000       1020.00|      35.00000        1428.00
  RIPRAP, REVETMENT                       |                            |                            |
0019 702-51863               218.000  EACH|      10.95000       2387.10|       6.50000       1417.00|       8.00000        1744.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0020 703-51030               776.000  kg  |       1.95000       1513.20|       1.90000       1474.40|       1.50000        1164.00
  REINFORCING STEEL                       |                            |                            |
0021 706-51025                24.000  m   |     350.00000       8400.00|     175.00000       4200.00|     200.00000        4800.00
  CONCRETE, C, RAILING                    |                            |                            |
0022 709-51821                        LUMP|    1250.00000       1250.00|     900.00000        900.00|    1250.00000        1250.00
  SURFACE SEAL                            |                            |                            |
0023 801-06640                11.000  EACH|     195.00000       2145.00|      61.00000        671.00|      70.00000         770.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06645                 2.000  EACH|      78.50000        157.00|      41.00000         82.00|      45.00000          90.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0025 801-06775                        LUMP|    5650.00000       5650.00|   12525.78000      12525.78|    6500.00000        6500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0026 808-06713                80.000  m   |       8.50000        680.00|       2.50000        200.00|       2.25000         180.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0027 808-06714                80.000  m   |       8.50000        680.00|       2.50000        200.00|       2.25000         180.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    113,718.61|             $    114,895.81|                $    121,525.93
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    113,718.61|             $    114,895.81|                $    121,525.93
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   114,790.23                                                  ROUTE : SR 101
     CALL ORDER   : 451                     CONTRACT ID : B -25169-A                   COUNTIES : UNION
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1447641              |
                                          |SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1500.00000       6000.00|    1500.00000       6000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|     100.00000        100.00|    1000.00000       1000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    6500.00000       6500.00|    7000.00000       7000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51328                        LUMP|   17650.00000      17650.00|   17000.00000      17000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0005 202-60820               288.000  m2  |       7.16000       2062.08|      15.00000       4320.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000               207.000  m3  |      10.00000       2070.00|      65.00000      13455.00|
  EXCAVATION, COMMON                      |                            |                            |
0007 303-52308               450.000  Mg  |      19.00000       8550.00|      30.00000      13500.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0008 404-05511               483.000  m2  |       4.60000       2221.80|       4.00000       1932.00|
  SEAL COAT, 2                            |                            |                            |
0009 406-05521               288.000  m2  |       0.12000         34.56|       0.10000         28.80|
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-01522                 4.000  EACH|    1356.00000       5424.00|    1200.00000       4800.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0011 601-94689                 4.000  EACH|    3616.00000      14464.00|    5000.00000      20000.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0012 601-99105               308.610  m   |      36.73000      11335.25|      35.00000      10801.35|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0013 602-06646                72.000  m   |      99.00000       7128.00|     100.00000       7200.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0014 602-06729                 4.000  EACH|       8.00000         32.00|      10.00000         40.00|
  BARRIER DELINEATOR                      |                            |                            |
0015 610-05527                96.000  Mg  |      94.24000       9047.04|     105.00000      10080.00|
  HMA FOR APPROACHES                      |                            |                            |
0016 616-02320               123.000  m2  |       2.00000        246.00|       6.00000        738.00|
  GEOTEXTILES                             |                            |                            |
0017 616-05689                73.400  Mg  |      40.00000       2936.00|      75.00000       5505.00|
  RIPRAP, CLASS 2                         |                            |                            |
0018 616-06405                40.800  Mg  |      40.00000       1632.00|      55.00000       2244.00|
  RIPRAP, REVETMENT                       |                            |                            |
0019 702-51863               218.000  EACH|       6.00000       1308.00|       6.00000       1308.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0020 703-51030               776.000  kg  |       2.00000       1552.00|       2.00000       1552.00|
  REINFORCING STEEL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   114,790.23                                                  ROUTE : SR 101
     CALL ORDER   : 451                     CONTRACT ID : B -25169-A                   COUNTIES : UNION
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1447641              |
                                          |SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 706-51025                24.000  m   |     250.00000       6000.00|     150.00000       3600.00|
  CONCRETE, C, RAILING                    |                            |                            |
0022 709-51821                        LUMP|    2290.00000       2290.00|    1400.00000       1400.00|
  SURFACE SEAL                            |                            |                            |
0023 801-06640                11.000  EACH|      68.00000        748.00|      60.00000        660.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06645                 2.000  EACH|      45.00000         90.00|      40.00000         80.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0025 801-06775                        LUMP|   20623.00000      20623.00|   15000.00000      15000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0026 808-06713                80.000  m   |       2.26000        180.80|       2.00000        160.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0027 808-06714                80.000  m   |       2.26000        180.80|       2.00000        160.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    130,405.33|             $    149,564.15|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    130,405.33|             $    149,564.15|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   316,256.62                                                  ROUTE : SR 168
     CALL ORDER   : 461                     CONTRACT ID : B -25170-A                   COUNTIES : GIBSON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3826013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $    290,543.71     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    311,345.30     107.1595%
   3   35-2072438     TD & O LLC                                                             $    318,803.46     109.7265%
   4   35-1878024     RAGLE, INC.                                                            $    320,360.95     110.2625%
   5   35-1801998     CLR, INC.                                                              $    322,038.97     110.8401%
   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    322,146.68     110.8771%
   7   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    324,775.63     111.7820%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1618530              |(3) 35-2072438
                                          |RUDOLPH, J.H. & CO          |AMERICAN CONTRACTING & SERVI|TD & O LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1190.00000       9520.00|    1100.00000       8800.00|    1100.00000        8800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    2240.00000       2240.00|     100.00000        100.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14400.00000      14400.00|   15565.00000      15565.00|   15585.70000       15585.70
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                99.000  m2  |      35.00000       3465.00|      27.00000       2673.00|      40.00000        3960.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               285.750  m   |       7.90000       2257.43|      14.00000       4000.50|       8.25000        2357.44
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   16200.00000      16200.00|   21000.00000      21000.00|   33000.00000       33000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822               336.000  m2  |      12.70000       4267.20|       6.50000       2184.00|       5.00000        1680.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60820               234.000  m2  |       8.25000       1930.50|       3.50000        819.00|       7.50000        1755.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822               336.000  m2  |      11.60000       3897.60|       5.00000       1680.00|       7.50000        2520.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 213-52830                 7.000  m3  |     167.00000       1169.00|     160.00000       1120.00|     300.00000        2100.00
  FLOWABLE MORTAR                         |                            |                            |
0011 303-52308                48.000  Mg  |      38.50000       1848.00|      38.00000       1824.00|      25.00000        1200.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 406-05521               234.000  m2  |       1.00000        234.00|       0.95000        222.30|       1.10000         257.40
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   316,256.62                                                  ROUTE : SR 168
     CALL ORDER   : 461                     CONTRACT ID : B -25170-A                   COUNTIES : GIBSON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1618530              |(3) 35-2072438
                                          |RUDOLPH, J.H. & CO          |AMERICAN CONTRACTING & SERVI|TD & O LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 601-01522                 4.000  EACH|    1260.00000       5040.00|    1350.00000       5400.00|    1320.00000        5280.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-04746                 1.000  EACH|    5040.00000       5040.00|    2800.00000       2800.00|    5280.00000        5280.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0015 601-94689                 4.000  EACH|    3937.50000      15750.00|    3500.00000      14000.00|    4125.00000       16500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0016 601-99105               247.650  m   |      41.40000      10252.71|      36.00000       8915.40|      43.40000       10748.01
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639                77.000  m   |     100.00000       7700.00|      75.00000       5775.00|     135.00000       10395.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646                99.300  m   |      86.00000       8539.80|      65.00000       6454.50|     125.00000       12412.50
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 602-06729                16.000  EACH|       8.90000        142.40|       7.00000        112.00|      10.00000         160.00
  BARRIER DELINEATOR                      |                            |                            |
0020 610-05527               200.200  Mg  |     125.00000      25025.00|      96.00000      19219.20|     109.31000       21883.86
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               127.400  m2  |      81.00000      10319.40|      78.00000       9937.20|      50.00000        6370.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 616-02320              1168.000  m2  |       2.25000       2628.00|       2.10000       2452.80|       2.50000        2920.00
  GEOTEXTILES                             |                            |                            |
0023 616-05689              1007.000  Mg  |      28.80000      29001.60|      39.00000      39273.00|      30.00000       30210.00
  RIPRAP, CLASS 2                         |                            |                            |
0024 702-51863               434.000  EACH|       5.50000       2387.00|      14.10000       6119.40|       6.00000        2604.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0025 703-90976              1508.000  kg  |       1.75000       2639.00|       1.25000       1885.00|       1.25000        1885.00
  REINFORCING STEEL, GRADE 60             |                            |                            |
0026 703-96177              3229.000  kg  |       1.90000       6135.10|       1.30000       4197.70|       1.50000        4843.50
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0027 703-97936               134.000  EACH|      16.70000       2237.80|      18.00000       2412.00|      10.00000        1340.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0028 704-51002                 6.800  m3  |    1240.00000       8432.00|     900.00000       6120.00|    1200.00000        8160.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0029 706-05733                 4.000  EACH|    1030.00000       4120.00|    1200.00000       4800.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0030 706-51025                86.000  m   |     124.00000      10664.00|     125.00000      10750.00|     125.00000       10750.00
  CONCRETE, C, RAILING                    |                            |                            |
0031 709-51821                        LUMP|    3860.00000       3860.00|    2700.00000       2700.00|    4000.00000        4000.00
  SURFACE SEAL                            |                            |                            |
0032 722-51401                17.000  m2  |     274.00000       4658.00|     240.00000       4080.00|     225.00000        3825.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   316,256.62                                                  ROUTE : SR 168
     CALL ORDER   : 461                     CONTRACT ID : B -25170-A                   COUNTIES : GIBSON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1618530              |(3) 35-2072438
                                          |RUDOLPH, J.H. & CO          |AMERICAN CONTRACTING & SERVI|TD & O LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 722-51842               336.000  m2  |      69.50000      23352.00|     111.00000      37296.00|      74.00000       24864.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0034 722-51846                 5.200  m3  |     395.00000       2054.00|     395.00000       2054.00|     395.00000        2054.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0035 722-51852                80.000  m2  |     128.00000      10240.00|      70.00000       5600.00|      55.00000        4400.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0036 724-03276                19.400  m   |     105.00000       2037.00|     200.00000       3880.00|     300.00000        5820.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0037 801-01851                        LUMP|   12800.00000      12800.00|   15000.00000      15000.00|   20500.00000       20500.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0038 801-06203              1313.000  m   |       1.00000       1313.00|       0.95000       1247.35|       1.01000        1326.13
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0039 801-06207               413.000  m   |       3.15000       1300.95|       3.15000       1300.95|       3.30000        1362.90
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0040 801-06218                 6.800  m   |      18.90000        128.52|      19.00000        129.20|      19.80000         134.64
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0041 801-06606                 2.000  EACH|     210.00000        420.00|     210.00000        420.00|     220.00000         440.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                20.000  EACH|      78.75000       1575.00|      80.00000       1600.00|     100.00000        2000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 2.000  EACH|      42.00000         84.00|      42.00000         84.00|      75.00000         150.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|    5700.00000       5700.00|   20000.00000      20000.00|    7000.00000        7000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06712                67.000  m   |       1.00000         67.00|       1.00000         67.00|       1.00000          67.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0046 808-06713               533.000  m   |       1.00000        533.00|       1.00000        533.00|       1.00000         533.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06716               747.000  m   |       2.10000       1568.70|       2.40000       1792.80|       2.20000        1643.40
  LINE, REMOVE                            |                            |                            |
0048 201-90788                        LUMP|    1370.00000       1370.00|    2950.00000       2950.00|    5125.98000        5125.98
  DEBRIS, REMOVE                          |                            |                            |
     SECTION TOTALS                       |             $    290,543.71|             $    311,345.30|                $    318,803.46
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    290,543.71|             $    311,345.30|                $    318,803.46
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   316,256.62                                                  ROUTE : SR 168
     CALL ORDER   : 461                     CONTRACT ID : B -25170-A                   COUNTIES : GIBSON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-1801998              |(6) 35-2040801
                                          |RAGLE, INC.                 |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |     800.00000       6400.00|    1275.00000      10200.00|    1500.00000       12000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|     950.00000        950.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16500.00000      16500.00|   16250.00000      16250.00|   16000.00000       16000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                99.000  m2  |      18.00000       1782.00|      45.00000       4455.00|      25.00000        2475.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               285.750  m   |       8.00000       2286.00|       7.00000       2000.25|      13.50000        3857.63
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   45000.00000      45000.00|   23500.00000      23500.00|   39000.00000       39000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822               336.000  m2  |       7.25000       2436.00|      19.00000       6384.00|       6.00000        2016.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60820               234.000  m2  |       7.25000       1696.50|      10.00000       2340.00|       6.00000        1404.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822               336.000  m2  |       7.25000       2436.00|       6.00000       2016.00|       4.00000        1344.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 213-52830                 7.000  m3  |     175.00000       1225.00|     740.00000       5180.00|     225.00000        1575.00
  FLOWABLE MORTAR                         |                            |                            |
0011 303-52308                48.000  Mg  |      25.00000       1200.00|     100.00000       4800.00|      35.00000        1680.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 406-05521               234.000  m2  |       0.95000        222.30|       0.98000        229.32|       1.75000         409.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 601-01522                 4.000  EACH|    1280.00000       5120.00|    1315.00000       5260.00|    1280.00000        5120.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-04746                 1.000  EACH|    8000.00000       8000.00|    5950.00000       5950.00|    8000.00000        8000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0015 601-94689                 4.000  EACH|    3350.00000      13400.00|    3675.00000      14700.00|    3350.00000       13400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0016 601-99105               247.650  m   |      34.00000       8420.10|      35.00000       8667.75|      34.00000        8420.10
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639                77.000  m   |     120.00000       9240.00|      97.00000       7469.00|      65.00000        5005.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646                99.300  m   |     110.00000      10923.00|      77.00000       7646.10|      60.00000        5958.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 602-06729                16.000  EACH|       6.00000         96.00|      14.00000        224.00|       7.00000         112.00
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   316,256.62                                                  ROUTE : SR 168
     CALL ORDER   : 461                     CONTRACT ID : B -25170-A                   COUNTIES : GIBSON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-1801998              |(6) 35-2040801
                                          |RAGLE, INC.                 |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-05527               200.200  Mg  |     117.00000      23423.40|      99.00000      19819.80|      85.00000       17017.00
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               127.400  m2  |      60.00000       7644.00|      67.00000       8535.80|      85.00000       10829.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 616-02320              1168.000  m2  |       1.80000       2102.40|       4.00000       4672.00|       3.20000        3737.60
  GEOTEXTILES                             |                            |                            |
0023 616-05689              1007.000  Mg  |      24.00000      24168.00|      20.00000      20140.00|      34.00000       34238.00
  RIPRAP, CLASS 2                         |                            |                            |
0024 702-51863               434.000  EACH|       6.00000       2604.00|       5.50000       2387.00|       6.50000        2821.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0025 703-90976              1508.000  kg  |       1.40000       2111.20|       2.10000       3166.80|       2.20000        3317.60
  REINFORCING STEEL, GRADE 60             |                            |                            |
0026 703-96177              3229.000  kg  |       1.60000       5166.40|       2.85000       9202.65|       2.40000        7749.60
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0027 703-97936               134.000  EACH|      12.00000       1608.00|      20.00000       2680.00|       8.00000        1072.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0028 704-51002                 6.800  m3  |    1200.00000       8160.00|    2800.00000      19040.00|    1435.00000        9758.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0029 706-05733                 4.000  EACH|    1200.00000       4800.00|    1140.00000       4560.00|    1750.00000        7000.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0030 706-51025                86.000  m   |     120.00000      10320.00|     140.00000      12040.00|     150.00000       12900.00
  CONCRETE, C, RAILING                    |                            |                            |
0031 709-51821                        LUMP|    1500.00000       1500.00|    2300.00000       2300.00|    3000.00000        3000.00
  SURFACE SEAL                            |                            |                            |
0032 722-51401                17.000  m2  |     170.00000       2890.00|     324.00000       5508.00|     300.00000        5100.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0033 722-51842               336.000  m2  |      65.00000      21840.00|      98.00000      32928.00|      80.00000       26880.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0034 722-51846                 5.200  m3  |     395.00000       2054.00|     395.00000       2054.00|     395.00000        2054.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0035 722-51852                80.000  m2  |      60.00000       4800.00|     105.00000       8400.00|      70.00000        5600.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0036 724-03276                19.400  m   |     300.00000       5820.00|     490.00000       9506.00|     450.00000        8730.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0037 801-01851                        LUMP|   33000.00000      33000.00|   12600.00000      12600.00|   12600.00000       12600.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0038 801-06203              1313.000  m   |       0.60000        787.80|       0.60000        787.80|       0.60000         787.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0039 801-06207               413.000  m   |       3.30000       1362.90|       4.75000       1961.75|       3.30000        1362.90
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   316,256.62                                                  ROUTE : SR 168
     CALL ORDER   : 461                     CONTRACT ID : B -25170-A                   COUNTIES : GIBSON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-1801998              |(6) 35-2040801
                                          |RAGLE, INC.                 |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06218                 6.800  m   |      20.00000        136.00|      30.00000        204.00|      20.00000         136.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0041 801-06606                 2.000  EACH|      90.00000        180.00|      92.00000        184.00|      90.00000         180.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                20.000  EACH|      69.00000       1380.00|     100.00000       2000.00|      69.00000        1380.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 2.000  EACH|      39.00000         78.00|      40.00000         80.00|      39.00000          78.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|    6000.00000       6000.00|    4000.00000       4000.00|    7000.00000        7000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06712                67.000  m   |       1.10000         73.70|       1.13000         75.71|       1.10000          73.70
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0046 808-06713               533.000  m   |       1.10000        586.30|       1.13000        602.29|       1.10000         586.30
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06716               747.000  m   |       1.85000       1381.95|       1.85000       1381.95|       1.85000        1381.95
  LINE, REMOVE                            |                            |                            |
0048 201-90788                        LUMP|    2000.00000       2000.00|    3000.00000       3000.00|    3000.00000        3000.00
  DEBRIS, REMOVE                          |                            |                            |
     SECTION TOTALS                       |             $    320,360.95|             $    322,038.97|                $    322,146.68
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    320,360.95|             $    322,038.97|                $    322,146.68
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   316,256.62                                                  ROUTE : SR 168
     CALL ORDER   : 461                     CONTRACT ID : B -25170-A                   COUNTIES : GIBSON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1825.00000      14600.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    4600.00000       4600.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16000.00000      16000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                99.000  m2  |      58.00000       5742.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               285.750  m   |      14.30000       4086.23|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   23850.00000      23850.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822               336.000  m2  |       9.30000       3124.80|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60820               234.000  m2  |       4.10000        959.40|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822               336.000  m2  |       4.60000       1545.60|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 213-52830                 7.000  m3  |      90.00000        630.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0011 303-52308                48.000  Mg  |      25.00000       1200.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 406-05521               234.000  m2  |       1.00000        234.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 601-01522                 4.000  EACH|    1340.00000       5360.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-04746                 1.000  EACH|    8900.00000       8900.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0015 601-94689                 4.000  EACH|    3550.00000      14200.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0016 601-99105               247.650  m   |      36.00000       8915.40|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639                77.000  m   |     103.00000       7931.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646                99.300  m   |      92.00000       9135.60|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 602-06729                16.000  EACH|      18.00000        288.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   316,256.62                                                  ROUTE : SR 168
     CALL ORDER   : 461                     CONTRACT ID : B -25170-A                   COUNTIES : GIBSON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-05527               200.200  Mg  |     128.00000      25625.60|                            |
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               127.400  m2  |      57.00000       7261.80|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 616-02320              1168.000  m2  |       2.30000       2686.40|                            |
  GEOTEXTILES                             |                            |                            |
0023 616-05689              1007.000  Mg  |      25.80000      25980.60|                            |
  RIPRAP, CLASS 2                         |                            |                            |
0024 702-51863               434.000  EACH|      11.00000       4774.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0025 703-90976              1508.000  kg  |       2.40000       3619.20|                            |
  REINFORCING STEEL, GRADE 60             |                            |                            |
0026 703-96177              3229.000  kg  |       2.70000       8718.30|                            |
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0027 703-97936               134.000  EACH|      14.00000       1876.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0028 704-51002                 6.800  m3  |    1040.00000       7072.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0029 706-05733                 4.000  EACH|    1280.00000       5120.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0030 706-51025                86.000  m   |     127.00000      10922.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0031 709-51821                        LUMP|    2850.00000       2850.00|                            |
  SURFACE SEAL                            |                            |                            |
0032 722-51401                17.000  m2  |     278.00000       4726.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0033 722-51842               336.000  m2  |      64.00000      21504.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0034 722-51846                 5.200  m3  |     395.00000       2054.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0035 722-51852                80.000  m2  |     142.00000      11360.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0036 724-03276                19.400  m   |     218.00000       4229.20|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0037 801-01851                        LUMP|   21745.00000      21745.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0038 801-06203              1313.000  m   |       0.60000        787.80|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0039 801-06207               413.000  m   |       3.60000       1486.80|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   316,256.62                                                  ROUTE : SR 168
     CALL ORDER   : 461                     CONTRACT ID : B -25170-A                   COUNTIES : GIBSON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06218                 6.800  m   |      22.00000        149.60|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0041 801-06606                 2.000  EACH|      95.00000        190.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                20.000  EACH|      73.00000       1460.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 2.000  EACH|      43.00000         86.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|    8800.00000       8800.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06712                67.000  m   |       1.20000         80.40|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0046 808-06713               533.000  m   |       1.20000        639.60|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06716               747.000  m   |       1.90000       1419.30|                            |
  LINE, REMOVE                            |                            |                            |
0048 201-90788                        LUMP|    6250.00000       6250.00|                            |
  DEBRIS, REMOVE                          |                            |                            |
     SECTION TOTALS                       |             $    324,775.63|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    324,775.63|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/29/00
                                                                                                                   PAGE : 471 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   757,192.07                                                  ROUTE : NUS231
     CALL ORDER   : 471                     CONTRACT ID : B -25171-A                   COUNTIES : GREENE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0431052

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    613,609.52     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    615,073.47     100.2385%
   3   35-1447641     STRUCTURE CONTRACTORS                                                  $    620,822.17     101.1754%
   4   35-1801998     CLR, INC.                                                              $    644,030.52     104.9577%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    660,328.72     107.6138%
====================================================================================================================================
                                          |(1) 35-0906416              |(2) 35-1618530              |(3) 35-1447641
                                          |WEDDLE BROTHERS CONSTRUCTION|AMERICAN CONTRACTING & SERVI|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1123.73000       6742.38|    1000.00000       6000.00|    1500.00000        9000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2083.40000       2083.40|     300.00000        300.00|    1200.00000        1200.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   30680.48000      30680.48|   30800.00000      30800.00|   31000.00000       31000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               132.900  m2  |      22.24000       2955.70|      18.00000       2392.20|      60.00000        7974.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               285.750  m   |      12.47000       3563.30|      12.60000       3600.45|       8.00000        2286.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51133               384.770  m   |       0.40000        153.91|       8.00000       3078.16|       3.00000        1154.31
  RAILING, REMOVE                         |                            |                            |
0007 202-51328                        LUMP|   38490.03000      38490.03|   22300.00000      22300.00|   33000.00000       33000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822              2731.100  m2  |       7.80000      21302.58|       5.00000      13655.50|       5.00000       13655.50
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60820               200.500  m2  |       8.68000       1740.34|       2.00000        401.00|       5.00000        1002.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-60822              2731.100  m2  |       0.15000        409.67|       2.75000       7510.53|       5.00000       13655.50
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0011 211-06467                17.300  m3  |      39.80000        688.54|      30.00000        519.00|      65.00000        1124.50
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0012 303-52308               329.500  Mg  |      18.11000       5967.25|      21.00000       6919.50|      20.00000        6590.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 405-05517                 1.100  Mg  |     886.48000        975.13|     850.00000        935.00|     700.00000         770.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   757,192.07                                                  ROUTE : NUS231
     CALL ORDER   : 471                     CONTRACT ID : B -25171-A                   COUNTIES : GREENE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0906416              |(2) 35-1618530              |(3) 35-1447641
                                          |WEDDLE BROTHERS CONSTRUCTION|AMERICAN CONTRACTING & SERVI|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 406-05520                 0.500  Mg  |     229.63000        114.82|     220.00000        110.00|     780.00000         390.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1302.13000       5208.52|    1325.00000       5300.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 1.000  EACH|    7812.75000       7812.75|    2400.00000       2400.00|    4800.00000        4800.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 4.000  EACH|    3437.61000      13750.44|    3450.00000      13800.00|    3800.00000       15200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               274.320  m   |      33.66000       9233.61|      33.00000       9052.56|      38.00000       10424.16
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639               168.700  m   |      47.50000       8013.25|      80.00000      13496.00|      55.00000        9278.50
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 602-06646               215.000  m   |      47.50000      10212.50|      76.00000      16340.00|      55.00000       11825.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 602-06729                68.000  EACH|       8.85000        601.80|       9.00000        612.00|      10.00000         680.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               581.700  Mg  |      82.68000      48094.96|      79.00000      45954.30|      78.00000       45372.60
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               237.900  m2  |      62.02000      14754.56|      60.00000      14274.00|      60.00000       14274.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 616-06401                59.200  Mg  |      54.16000       3206.27|      17.00000       1006.40|      45.00000        2664.00
  RIPRAP, DUMPED                          |                            |                            |
0025 619-93423                        LUMP|    1562.55000       1562.55|     730.00000        730.00|     700.00000         700.00
  POLLUTION CONTROL                       |                            |                            |
0026 619-95315                        LUMP|    7812.75000       7812.75|    7000.00000       7000.00|    4200.00000        4200.00
  CLEAN AND PAINT BEARING ASSEMBLIES AND  |                            |                            |
  END DIAPHRAGMS                          |                            |                            |
0027 702-03607                64.000  EACH|      23.60000       1510.40|      12.00000        768.00|      35.00000        2240.00
  CORED HOLE IN CONCRETE                  |                            |                            |
0028 702-51005                 7.500  m3  |    1574.46000      11808.45|     850.00000       6375.00|     800.00000        6000.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0029 702-51110              1219.400  kg  |       5.98000       7292.01|       7.00000       8535.80|       8.00000        9755.20
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0030 702-51863              2612.000  EACH|       5.59000      14601.08|       8.50000      22202.00|       6.00000       15672.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0031 703-90976              3203.000  kg  |       1.43000       4580.29|       1.20000       3843.60|       1.50000        4804.50
  REINFORCING STEEL, GRADE 60             |                            |                            |
0032 703-96177             17093.000  kg  |       1.57000      26836.01|       1.30000      22220.90|       1.60000       27348.80
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   757,192.07                                                  ROUTE : NUS231
     CALL ORDER   : 471                     CONTRACT ID : B -25171-A                   COUNTIES : GREENE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0906416              |(2) 35-1618530              |(3) 35-1447641
                                          |WEDDLE BROTHERS CONSTRUCTION|AMERICAN CONTRACTING & SERVI|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 703-97936               128.000  EACH|      12.05000       1542.40|      12.00000       1536.00|      12.00000        1536.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0034 704-51002                19.500  m3  |    1188.44000      23174.58|     850.00000      16575.00|    1000.00000       19500.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0035 706-05732                 4.000  EACH|    1415.03000       5660.12|    1250.00000       5000.00|    1100.00000        4400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0036 706-51025               385.400  m   |      88.79000      34219.67|     120.00000      46248.00|     100.00000       38540.00
  CONCRETE, C, RAILING                    |                            |                            |
0037 709-51821                        LUMP|    4791.82000       4791.82|    6000.00000       6000.00|    5800.00000        5800.00
  SURFACE SEAL                            |                            |                            |
0038 711-90274               184.000  EACH|       8.07000       1484.88|       9.00000       1656.00|      15.00000        2760.00
  WELDED STUD, 19 mm x 100 mm             |                            |                            |
0039 715-91361                14.800  m   |      51.71000        765.31|      37.00000        547.60|     125.00000        1850.00
  PIPE, PVC, 150 mm                       |                            |                            |
0040 722-51401               130.000  m2  |     197.96000      25734.80|      78.00000      10140.00|     161.40000       20982.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0041 722-51842              2731.100  m2  |      39.32000     107386.85|      49.50000     135189.45|      35.00000       95588.50
  BRIDGE DECK OVERLAY                     |                            |                            |
0042 722-51846                26.200  m3  |     395.00000      10349.00|     395.00000      10349.00|     395.00000       10349.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0043 722-51852               388.000  m2  |      46.48000      18034.24|      50.00000      19400.00|      70.00000       27160.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0044 724-51925                14.700  m   |     318.00000       4674.60|     480.00000       7056.00|     350.00000        5145.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0045 724-51927                15.000  m   |     288.64000       4329.60|     220.00000       3300.00|     700.00000       10500.00
  EXPANSION JOINT, M , REPLACE SEAL       |                            |                            |
0046 732-06581                 1.000  EACH|    6526.19000       6526.19|    9000.00000       9000.00|     850.00000         850.00
  JOINT , MODULAR, REPAIR                 |                            |                            |
0047 801-01851                        LUMP|   14583.80000      14583.80|   14500.00000      14500.00|   16000.00000       16000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0048 801-06203               476.800  m   |       1.50000        715.20|       1.00000        476.80|       1.00000         476.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0049 801-06207              3202.200  m   |       3.18000      10183.00|       3.10000       9926.82|       3.00000        9606.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0051 801-06606                 1.000  EACH|     140.63000        140.63|     220.00000        220.00|     200.00000         200.00
  BARRICADE, IIIB                         |                            |                            |
0052 801-06640                27.000  EACH|     103.13000       2784.51|     110.00000       2970.00|     100.00000        2700.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06645                 1.000  EACH|      78.13000         78.13|      55.00000         55.00|      50.00000          50.00
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   757,192.07                                                  ROUTE : NUS231
     CALL ORDER   : 471                     CONTRACT ID : B -25171-A                   COUNTIES : GREENE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0906416              |(2) 35-1618530              |(3) 35-1447641
                                          |WEDDLE BROTHERS CONSTRUCTION|AMERICAN CONTRACTING & SERVI|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 801-06775                        LUMP|   19917.32000      19917.32|   19000.00000      19000.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0055 808-06712               131.200  m   |       0.75000         98.40|       1.00000        131.20|       1.00000         131.20
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0056 808-06713              1049.800  m   |       0.75000        787.35|       1.00000       1049.80|       1.00000        1049.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06716               630.000  m   |       1.67000       1052.10|       2.10000       1323.00|       3.00000        1890.00
  LINE, REMOVE                            |                            |                            |
0058 808-75996                 9.000  EACH|      18.56000        167.04|       5.00000         45.00|       7.00000          63.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0059 808-75998                 9.000  EACH|     129.17000       1162.53|      90.00000        810.00|      80.00000         720.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0060 801-06218                 7.400  m   |      68.34000        505.72|      18.50000        136.90|      18.00000         133.20
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
     SECTION TOTALS                       |             $    613,609.52|             $    615,073.47|                $    620,822.17
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    613,609.52|             $    615,073.47|                $    620,822.17
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   757,192.07                                                  ROUTE : NUS231
     CALL ORDER   : 471                     CONTRACT ID : B -25171-A                   COUNTIES : GREENE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1801998              |(5) 35-2040801              |
                                          |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2200.00000      13200.00|    1600.00000       9600.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|     900.00000        900.00|    5000.00000       5000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   32200.00000      32200.00|   33000.00000      33000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               132.900  m2  |      25.00000       3322.50|      35.00000       4651.50|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               285.750  m   |       4.00000       1143.00|      12.00000       3429.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51133               384.770  m   |       8.00000       3078.16|      12.00000       4617.24|
  RAILING, REMOVE                         |                            |                            |
0007 202-51328                        LUMP|   27900.00000      27900.00|   30000.00000      30000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822              2731.100  m2  |       3.50000       9558.85|       5.00000      13655.50|
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60820               200.500  m2  |      20.00000       4010.00|       5.00000       1002.50|
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-60822              2731.100  m2  |       1.30000       3550.43|       2.00000       5462.20|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0011 211-06467                17.300  m3  |     115.00000       1989.50|      75.00000       1297.50|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0012 303-52308               329.500  Mg  |      23.00000       7578.50|      17.00000       5601.50|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 405-05517                 1.100  Mg  |     870.00000        957.00|     650.00000        715.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0014 406-05520                 0.500  Mg  |     350.00000        175.00|     780.00000        390.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1230.00000       4920.00|    1250.00000       5000.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 1.000  EACH|    6300.00000       6300.00|    7500.00000       7500.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 4.000  EACH|    3980.00000      15920.00|    3300.00000      13200.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               274.320  m   |      38.75000      10629.90|      32.20000       8833.10|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639               168.700  m   |      65.00000      10965.50|      60.00000      10122.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   757,192.07                                                  ROUTE : NUS231
     CALL ORDER   : 471                     CONTRACT ID : B -25171-A                   COUNTIES : GREENE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1801998              |(5) 35-2040801              |
                                          |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06646               215.000  m   |      64.00000      13760.00|      55.00000      11825.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 602-06729                68.000  EACH|      14.00000        952.00|       8.50000        578.00|
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               581.700  Mg  |      79.00000      45954.30|      78.00000      45372.60|
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               237.900  m2  |      67.00000      15939.30|      75.00000      17842.50|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 616-06401                59.200  Mg  |      50.00000       2960.00|      40.00000       2368.00|
  RIPRAP, DUMPED                          |                            |                            |
0025 619-93423                        LUMP|     700.00000        700.00|     700.00000        700.00|
  POLLUTION CONTROL                       |                            |                            |
0026 619-95315                        LUMP|    3950.00000       3950.00|    4200.00000       4200.00|
  CLEAN AND PAINT BEARING ASSEMBLIES AND  |                            |                            |
  END DIAPHRAGMS                          |                            |                            |
0027 702-03607                64.000  EACH|      34.00000       2176.00|      20.00000       1280.00|
  CORED HOLE IN CONCRETE                  |                            |                            |
0028 702-51005                 7.500  m3  |     940.00000       7050.00|    1200.00000       9000.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0029 702-51110              1219.400  kg  |       8.00000       9755.20|       6.00000       7316.40|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0030 702-51863              2612.000  EACH|       5.00000      13060.00|       6.00000      15672.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0031 703-90976              3203.000  kg  |       1.58000       5060.74|       1.50000       4804.50|
  REINFORCING STEEL, GRADE 60             |                            |                            |
0032 703-96177             17093.000  kg  |       1.64000      28032.52|       1.75000      29912.75|
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0033 703-97936               128.000  EACH|      18.00000       2304.00|       8.00000       1024.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0034 704-51002                19.500  m3  |    1250.00000      24375.00|     900.00000      17550.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0035 706-05732                 4.000  EACH|    1070.00000       4280.00|    1600.00000       6400.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0036 706-51025               385.400  m   |      92.50000      35649.50|     145.00000      55883.00|
  CONCRETE, C, RAILING                    |                            |                            |
0037 709-51821                        LUMP|    4700.00000       4700.00|    5000.00000       5000.00|
  SURFACE SEAL                            |                            |                            |
0038 711-90274               184.000  EACH|       7.95000       1462.80|       7.75000       1426.00|
  WELDED STUD, 19 mm x 100 mm             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   757,192.07                                                  ROUTE : NUS231
     CALL ORDER   : 471                     CONTRACT ID : B -25171-A                   COUNTIES : GREENE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1801998              |(5) 35-2040801              |
                                          |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 715-91361                14.800  m   |     105.00000       1554.00|     200.00000       2960.00|
  PIPE, PVC, 150 mm                       |                            |                            |
0040 722-51401               130.000  m2  |     170.00000      22100.00|     250.00000      32500.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0041 722-51842              2731.100  m2  |      43.00000     117437.30|      45.00000     122899.50|
  BRIDGE DECK OVERLAY                     |                            |                            |
0042 722-51846                26.200  m3  |     395.00000      10349.00|     395.00000      10349.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0043 722-51852               388.000  m2  |     125.00000      48500.00|      70.00000      27160.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0044 724-51925                14.700  m   |     450.00000       6615.00|     325.00000       4777.50|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0045 724-51927                15.000  m   |     475.00000       7125.00|     850.00000      12750.00|
  EXPANSION JOINT, M , REPLACE SEAL       |                            |                            |
0046 732-06581                 1.000  EACH|    9000.00000       9000.00|    3000.00000       3000.00|
  JOINT , MODULAR, REPAIR                 |                            |                            |
0047 801-01851                        LUMP|   14300.00000      14300.00|   13650.00000      13650.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0048 801-06203               476.800  m   |       1.75000        834.40|       1.40000        667.52|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0049 801-06207              3202.200  m   |       2.95000       9446.49|       3.05000       9766.71|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0051 801-06606                 1.000  EACH|     350.00000        350.00|     135.00000        135.00|
  BARRICADE, IIIB                         |                            |                            |
0052 801-06640                27.000  EACH|     103.00000       2781.00|      99.00000       2673.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06645                 1.000  EACH|     100.00000        100.00|      75.00000         75.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0054 801-06775                        LUMP|    9000.00000       9000.00|   12500.00000      12500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0055 808-06712               131.200  m   |       1.35000        177.12|       0.70000         91.84|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0056 808-06713              1049.800  m   |       0.94000        986.81|       0.70000        734.86|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06716               630.000  m   |       2.05000       1291.50|       1.60000       1008.00|
  LINE, REMOVE                            |                            |                            |
0058 808-75996                 9.000  EACH|      45.00000        405.00|      15.00000        135.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0059 808-75998                 9.000  EACH|     125.00000       1125.00|     124.00000       1116.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   757,192.07                                                  ROUTE : NUS231
     CALL ORDER   : 471                     CONTRACT ID : B -25171-A                   COUNTIES : GREENE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1801998              |(5) 35-2040801              |
                                          |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 801-06218                 7.400  m   |      18.00000        133.20|      20.00000        148.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
     SECTION TOTALS                       |             $    644,030.52|             $    660,328.72|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    644,030.52|             $    660,328.72|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   573,396.90                                                  ROUTE : CR 1500S
     CALL ORDER   : 481                     CONTRACT ID : B -25172-A                   COUNTIES : LAPORTE         STARKE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9946043

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    519,543.06     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                $    566,810.18     109.0978%
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    577,476.42     111.1508%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    647,887.05     124.7032%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    695,725.11     133.9109%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1200.00000      10800.00|    1657.63000      14918.67|    1250.00000       11250.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|   11000.00000      11000.00|    4347.74000       4347.74|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   29411.10000      29411.10|   27500.00000       27500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   20000.00000      20000.00|    2732.01000       2732.01|    7500.00000        7500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   40000.00000      40000.00|   30967.39000      30967.39|   63800.00000       63800.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              2011.000  CYS |       7.00000      14077.00|       8.80000      17696.80|       9.00000       18099.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045               793.000  CYS |       4.00000       3172.00|       5.12000       4060.16|       9.00000        7137.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 203-02070              4024.000  CYS |       7.50000      30180.00|      13.97000      56215.28|       5.00000       20120.00
  BORROW                                  |                            |                            |
0009 203-51223               136.000  CYS |       8.00000       1088.00|      14.76000       2007.36|      20.00000        2720.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224              1220.000  LFT |       2.00000       2440.00|       1.70000       2074.00|       1.70000        2074.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229               240.000  LFT |       3.00000        720.00|       2.50000        600.00|       2.50000         600.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02234                 3.000  EACH|      90.00000        270.00|      45.00000        135.00|      45.00000         135.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   573,396.90                                                  ROUTE : CR 1500S
     CALL ORDER   : 481                     CONTRACT ID : B -25172-A                   COUNTIES : LAPORTE         STARKE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02236                 4.000  EACH|     100.00000        400.00|      50.00000        200.00|      50.00000         200.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0014 206-51220                55.200  CYS |     120.00000       6624.00|      31.77000       1753.70|      30.00000        1656.00
  EXCAVATION, WET                         |                            |                            |
0015 211-02060               306.000  CYS |      17.00000       5202.00|      26.05000       7971.30|       7.00000        2142.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 211-06467                24.000  CYS |      17.00000        408.00|      48.02000       1152.48|      23.80000         571.20
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 303-04095               373.000  TON |      16.00000       5968.00|      14.57000       5434.61|      14.14000        5274.22
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0018 303-52308              1565.000  TON |      15.00000      23475.00|      13.14000      20564.10|      13.22000       20689.30
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0019 402-05474               456.000  TON |      46.00000      20976.00|      40.00000      18240.00|      40.00000       18240.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               150.000  TON |      66.00000       9900.00|      58.00000       8700.00|      58.00000        8700.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 405-05518              2814.000  SYS |       0.86000       2420.04|       0.75000       2110.50|       0.75000        2110.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              4263.000  SYS |       0.23000        980.49|       0.20000        852.60|       0.20000         852.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-02103                82.500  LFT |      17.85000       1472.63|      15.85000       1307.63|      15.85000        1307.63
  GUARDRAIL, SHOP CURVED, W BEAM, 6 FT. 3 |                            |                            |
  IN. SPACING                             |                            |                            |
0024 601-06037                 1.000  EACH|     750.00000        750.00|     675.00000        675.00|     675.00000         675.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-06374                 4.000  EACH|     400.00000       1600.00|     350.00000       1400.00|     350.00000        1400.00
  GUARDRAIL TRANSITION, TGS-1             |                            |                            |
0026 601-61390                 3.000  EACH|      60.00000        180.00|      40.00000        120.00|      40.00000         120.00
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0027 601-99105               136.250  LFT |      12.50000       1703.13|      11.00000       1498.75|      11.00000        1498.75
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0028 610-05527               201.200  TON |      66.50000      13379.80|      58.00000      11669.60|      62.82000       12639.38
  HMA FOR APPROACHES                      |                            |                            |
0029 610-06257               146.600  SYS |      46.00000       6743.60|      38.86000       5696.88|      60.00000        8796.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            |
  IN.                                     |                            |                            |
0030 611-06497                 6.000  EACH|     200.00000       1200.00|     185.00000       1110.00|     185.00000        1110.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 615-06505                 8.000  EACH|     500.00000       4000.00|     425.00000       3400.00|     221.65000        1773.20
  MONUMENT, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   573,396.90                                                  ROUTE : CR 1500S
     CALL ORDER   : 481                     CONTRACT ID : B -25172-A                   COUNTIES : LAPORTE         STARKE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 615-06527                 1.000  EACH|     600.00000        600.00|     400.00000        400.00|     221.65000         221.65
  MONUMENT, SECTION CORNER                |                            |                            |
0033 616-02320               964.000  SYS |       3.50000       3374.00|       1.94000       1870.16|       2.00000        1928.00
  GEOTEXTILES                             |                            |                            |
0034 616-06405               699.000  TON |      16.90000      11813.10|      16.77000      11722.23|      20.00000       13980.00
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-01004                 1.000  EACH|     720.00000        720.00|     600.00000        600.00|     600.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-01956               123.300  LBS |      15.24000       1879.09|      12.70000       1565.91|      12.70000        1565.91
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0037 621-06548                 2.200  LBS |      50.00000        110.00|      25.00000         55.00|      25.00000          55.00
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06559              3139.000  SYS |       0.63000       1977.57|       0.55000       1726.45|       0.55000        1726.45
  MULCHED SEEDING, R                      |                            |                            |
0039 621-06567                14.000  MG  |       3.00000         42.00|       2.00000         28.00|       2.00000          28.00
  WATER                                   |                            |                            |
0040 621-06575              3460.000  SYS |       3.78000      13078.80|       3.15000      10899.00|       3.15000       10899.00
  SODDING, NURSERY                        |                            |                            |
0041 621-52448                 4.000  EACH|      50.00000        200.00|      30.00000        120.00|      30.00000         120.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0042 622-52436                 3.000  EACH|      50.00000        150.00|      30.00000         90.00|      30.00000          90.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786                45.000  EACH|      14.00000        630.00|      12.50000        562.50|      12.50000         562.50
  SEEDLING                                |                            |                            |
0044 701-98647               640.000  LFT |      27.00000      17280.00|      39.80000      25472.00|      30.00000       19200.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.203 IN., 14 IN.                       |                            |                            |
0045 702-51005                54.700  CYS |     350.00000      19145.00|     668.62000      36573.51|     600.00000       32820.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51015                27.400  CYS |     300.00000       8220.00|    1759.01000      48196.87|     350.00000        9590.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0047 703-51030             13392.000  LBS |       1.00000      13392.00|       0.50000       6696.00|       0.46000        6160.32
  REINFORCING STEEL                       |                            |                            |
0048 703-51032             24737.000  LBS |       0.80000      19789.60|       0.56000      13852.72|       0.52000       12863.24
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0049 704-51002               135.000  CYS |     375.00000      50625.00|     511.64000      69071.40|     650.00000       87750.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 706-06344               225.000  LFT |      51.50000      11587.50|      46.00000      10350.00|      46.00000       10350.00
  RAILING, TS-1                           |                            |                            |
0051 707-05982               596.250  LFT |      65.41000      39000.71|      60.72000      36204.30|     139.33000       83075.51
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  28 IN. X 12 IN.                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   573,396.90                                                  ROUTE : CR 1500S
     CALL ORDER   : 481                     CONTRACT ID : B -25172-A                   COUNTIES : LAPORTE         STARKE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 709-51821                        LUMP|    2500.00000       2500.00|    2687.08000       2687.08|    1800.00000        1800.00
  SURFACE SEAL                            |                            |                            |
0053 715-05407                96.000  LFT |      12.00000       1152.00|       7.20000        691.20|       2.74000         263.04
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0054 715-13015               164.000  LFT |      30.00000       4920.00|      22.06000       3617.84|      19.62000        3217.68
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0055 715-13020               246.000  LFT |      26.00000       6396.00|      18.36000       4516.56|      20.58000        5062.68
  PIPE, GROUP L, 18 IN.                   |                            |                            |
0056 715-46005                 6.000  EACH|     140.00000        840.00|     642.55000       3855.30|     191.11000        1146.66
  PIPE END SECTION, 15 IN.                |                            |                            |
0057 720-45030                 2.000  EACH|    1100.00000       2200.00|    1684.76000       3369.52|     736.32000        1472.64
  INLET, E7                               |                            |                            |
0058 720-45040                 2.000  EACH|    1700.00000       3400.00|    2919.76000       5839.52|    1971.32000        3942.64
  INLET, G7                               |                            |                            |
0059 721-43010                 1.000  EACH|    2200.00000       2200.00|     991.20000        991.20|     664.21000         664.21
  AUTOMATIC DRAINAGE GATE, 18 IN.         |                            |                            |
0060 801-04308                 4.000  EACH|     700.00000       2800.00|     300.00000       1200.00|     300.00000        1200.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06196                16.000  EACH|     170.00000       2720.00|      70.00000       1120.00|      70.00000        1120.00
  DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE  |                            |                            |
  ROUTES                                  |                            |                            |
0062 801-06605                 6.000  EACH|     212.00000       1272.00|     120.00000        720.00|     120.00000         720.00
  BARRICADE, IIIA                         |                            |                            |
0063 801-06606                 8.000  EACH|     300.00000       2400.00|     130.00000       1040.00|     130.00000        1040.00
  BARRICADE, IIIB                         |                            |                            |
0064 801-06640                 4.000  EACH|     250.00000       1000.00|      89.00000        356.00|      89.00000         356.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06775                        LUMP|    4000.00000       4000.00|     250.00000        250.00|       0.01000           0.01
  MAINTAINING TRAFFIC                     |                            |                            |
0066 802-05704                 8.000  LFT |      20.00000        160.00|       5.00000         40.00|       5.00000          40.00
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0067 802-76025                10.000  SFT |      32.00000        320.00|      13.00000        130.00|      13.00000         130.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0068 808-06713              2600.000  LFT |       0.22000        572.00|       0.17000        442.00|       0.17000         442.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0069 808-06714              2600.000  LFT |       0.22000        572.00|       0.17000        442.00|       0.17000         442.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0070 202-02241                25.000  LFT |      15.00000        375.00|      16.93000        423.25|       5.62000         140.50
  GUARDRAIL, REMOVE                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   573,396.90                                                  ROUTE : CR 1500S
     CALL ORDER   : 481                     CONTRACT ID : B -25172-A                   COUNTIES : LAPORTE         STARKE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    519,543.06|             $    566,810.18|                $    577,476.42
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    519,543.06|             $    566,810.18|                $    577,476.42
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   573,396.90                                                  ROUTE : CR 1500S
     CALL ORDER   : 481                     CONTRACT ID : B -25172-A                   COUNTIES : LAPORTE         STARKE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1212938              |
                                          |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1800.00000      16200.00|     750.00000       6750.00|
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    3500.00000       3500.00|    6000.00000       6000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   33000.00000      33000.00|   35000.00000      35000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13000.00000      13000.00|   21000.00000      21000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|  116577.66000     116577.66|   35000.00000      35000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              2011.000  CYS |       8.00000      16088.00|      10.00000      20110.00|
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045               793.000  CYS |       4.50000       3568.50|       6.00000       4758.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 203-02070              4024.000  CYS |       7.25000      29174.00|      12.00000      48288.00|
  BORROW                                  |                            |                            |
0009 203-51223               136.000  CYS |      15.00000       2040.00|      14.00000       1904.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224              1220.000  LFT |       1.70000       2074.00|       1.70000       2074.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229               240.000  LFT |       2.50000        600.00|       4.50000       1080.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02234                 3.000  EACH|      45.00000        135.00|     125.00000        375.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 205-02236                 4.000  EACH|      50.00000        200.00|     100.00000        400.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0014 206-51220                55.200  CYS |     150.00000       8280.00|    2380.00000     131376.00|
  EXCAVATION, WET                         |                            |                            |
0015 211-02060               306.000  CYS |      25.00000       7650.00|      23.00000       7038.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 211-06467                24.000  CYS |      25.00000        600.00|      85.00000       2040.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 303-04095               373.000  TON |      25.00000       9325.00|      19.00000       7087.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0018 303-52308              1565.000  TON |      16.00000      25040.00|      17.00000      26605.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   573,396.90                                                  ROUTE : CR 1500S
     CALL ORDER   : 481                     CONTRACT ID : B -25172-A                   COUNTIES : LAPORTE         STARKE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1212938              |
                                          |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 402-05474               456.000  TON |      45.00000      20520.00|      42.50000      19380.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               150.000  TON |      58.00000       8700.00|      60.00000       9000.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 405-05518              2814.000  SYS |       1.00000       2814.00|       0.80000       2251.20|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              4263.000  SYS |       0.35000       1492.05|       0.25000       1065.75|
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-02103                82.500  LFT |      15.85000       1307.63|      16.60000       1369.50|
  GUARDRAIL, SHOP CURVED, W BEAM, 6 FT. 3 |                            |                            |
  IN. SPACING                             |                            |                            |
0024 601-06037                 1.000  EACH|     675.00000        675.00|     700.00000        700.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-06374                 4.000  EACH|     350.00000       1400.00|     370.00000       1480.00|
  GUARDRAIL TRANSITION, TGS-1             |                            |                            |
0026 601-61390                 3.000  EACH|      40.00000        120.00|      41.50000        124.50|
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0027 601-99105               136.250  LFT |      11.00000       1498.75|      11.50000       1566.88|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0028 610-05527               201.200  TON |      85.00000      17102.00|      62.00000      12474.40|
  HMA FOR APPROACHES                      |                            |                            |
0029 610-06257               146.600  SYS |      45.00000       6597.00|      44.00000       6450.40|
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            |
  IN.                                     |                            |                            |
0030 611-06497                 6.000  EACH|     185.00000       1110.00|     190.00000       1140.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 615-06505                 8.000  EACH|     100.00000        800.00|     445.00000       3560.00|
  MONUMENT, B                             |                            |                            |
0032 615-06527                 1.000  EACH|     200.00000        200.00|     425.00000        425.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0033 616-02320               964.000  SYS |       2.50000       2410.00|       4.00000       3856.00|
  GEOTEXTILES                             |                            |                            |
0034 616-06405               699.000  TON |      20.00000      13980.00|      19.00000      13281.00|
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-01004                 1.000  EACH|     600.00000        600.00|     625.00000        625.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-01956               123.300  LBS |      12.70000       1565.91|      13.30000       1639.89|
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0037 621-06548                 2.200  LBS |      25.00000         55.00|      26.20000         57.64|
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   573,396.90                                                  ROUTE : CR 1500S
     CALL ORDER   : 481                     CONTRACT ID : B -25172-A                   COUNTIES : LAPORTE         STARKE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1212938              |
                                          |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-06559              3139.000  SYS |       0.55000       1726.45|       0.60000       1883.40|
  MULCHED SEEDING, R                      |                            |                            |
0039 621-06567                14.000  MG  |       2.00000         28.00|       2.20000         30.80|
  WATER                                   |                            |                            |
0040 621-06575              3460.000  SYS |       3.15000      10899.00|       3.30000      11418.00|
  SODDING, NURSERY                        |                            |                            |
0041 621-52448                 4.000  EACH|      30.00000        120.00|      31.00000        124.00|
  SIGN, DO NOT SPRAY                      |                            |                            |
0042 622-52436                 3.000  EACH|      30.00000         90.00|      31.00000         93.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786                45.000  EACH|      12.50000        562.50|      13.20000        594.00|
  SEEDLING                                |                            |                            |
0044 701-98647               640.000  LFT |      45.00000      28800.00|      55.00000      35200.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.203 IN., 14 IN.                       |                            |                            |
0045 702-51005                54.700  CYS |     700.00000      38290.00|     330.00000      18051.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51015                27.400  CYS |     275.00000       7535.00|     230.00000       6302.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0047 703-51030             13392.000  LBS |       0.65000       8704.80|       0.60000       8035.20|
  REINFORCING STEEL                       |                            |                            |
0048 703-51032             24737.000  LBS |       0.70000      17315.90|       0.65000      16079.05|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0049 704-51002               135.000  CYS |     525.00000      70875.00|     325.00000      43875.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 706-06344               225.000  LFT |      46.00000      10350.00|      48.00000      10800.00|
  RAILING, TS-1                           |                            |                            |
0051 707-05982               596.250  LFT |      90.00000      53662.50|     110.00000      65587.50|
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  28 IN. X 12 IN.                         |                            |                            |
0052 709-51821                        LUMP|    2000.00000       2000.00|    2500.00000       2500.00|
  SURFACE SEAL                            |                            |                            |
0053 715-05407                96.000  LFT |       3.00000        288.00|       8.00000        768.00|
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0054 715-13015               164.000  LFT |      24.00000       3936.00|      41.00000       6724.00|
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0055 715-13020               246.000  LFT |      28.00000       6888.00|      44.00000      10824.00|
  PIPE, GROUP L, 18 IN.                   |                            |                            |
0056 715-46005                 6.000  EACH|     315.00000       1890.00|     235.00000       1410.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0057 720-45030                 2.000  EACH|    1600.00000       3200.00|     950.00000       1900.00|
  INLET, E7                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   573,396.90                                                  ROUTE : CR 1500S
     CALL ORDER   : 481                     CONTRACT ID : B -25172-A                   COUNTIES : LAPORTE         STARKE
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1212938              |
                                          |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 720-45040                 2.000  EACH|    1600.00000       3200.00|    1500.00000       3000.00|
  INLET, G7                               |                            |                            |
0059 721-43010                 1.000  EACH|     800.00000        800.00|     950.00000        950.00|
  AUTOMATIC DRAINAGE GATE, 18 IN.         |                            |                            |
0060 801-04308                 4.000  EACH|     148.00000        592.00|     175.00000        700.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06196                16.000  EACH|      64.00000       1024.00|      80.00000       1280.00|
  DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE  |                            |                            |
  ROUTES                                  |                            |                            |
0062 801-06605                 6.000  EACH|      79.00000        474.00|      90.00000        540.00|
  BARRICADE, IIIA                         |                            |                            |
0063 801-06606                 8.000  EACH|     124.00000        992.00|     135.00000       1080.00|
  BARRICADE, IIIB                         |                            |                            |
0064 801-06640                 4.000  EACH|      67.00000        268.00|      85.00000        340.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06775                        LUMP|    2000.00000       2000.00|    7000.00000       7000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0066 802-05704                 8.000  LFT |      11.05000         88.40|       5.50000         44.00|
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0067 802-76025                10.000  SFT |      15.00000        150.00|      14.00000        140.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0068 808-06713              2600.000  LFT |       0.19000        494.00|       0.20000        520.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0069 808-06714              2600.000  LFT |       0.19000        494.00|       0.20000        520.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0070 202-02241                25.000  LFT |       6.00000        150.00|       3.20000         80.00|
  GUARDRAIL, REMOVE                       |                            |                            |
     SECTION TOTALS                       |             $    647,887.05|             $    695,725.11|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    647,887.05|             $    695,725.11|
====================================================================================================================================
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                                                                                                                   PAGE : 491 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   209,999.98                                                  ROUTE : CR 200W
     CALL ORDER   : 491                     CONTRACT ID : B -25285-A                   COUNTIES : CLINTON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9912019

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    148,775.98     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    151,644.14     101.9278%
   3   35-1058755     BAKER & SCHULTZ, INC.                                                  $    163,706.79     110.0357%
   4   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    165,946.21     111.5409%
   5   35-1609544     SCHUTT-LOOKABILL CO                                                    $    177,826.57     119.5263%
   6   35-1212938     ATLAS EXCAVATING, INC.                                                 $    186,678.44     125.4761%
   7   35-1523985     WIRTZ & YATES, INC.                                                    $    202,154.04     135.8781%
   8   35-1447641     STRUCTURE CONTRACTORS                                                  $    230,209.60     154.7357%
====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1364963              |(3) 35-1058755
                                          |ISOM, JACK CONSTRUCTION CO  |ERBER & MILLIGAN CONSTR. CO.|BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1000.00000       6000.00|     800.00000        4800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    3750.00000       3750.00|    2420.00000        2420.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    7000.00000       7000.00|    7500.00000       7500.00|    8300.00000        8300.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51328                        LUMP|   22000.00000      22000.00|   25000.00000      25000.00|   33765.00000       33765.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0005 203-02080                 0.092  km  |   20000.00000       1840.00|   12000.00000       1104.00|   25000.00000        2300.00
  LINEAR GRADING                          |                            |                            |
0006 206-51230                24.000  m3  |      42.00000       1008.00|      25.00000        600.00|      10.00000         240.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0007 211-02060                 6.000  m3  |      80.00000        480.00|      50.00000        300.00|      30.00000         180.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0008 303-52308                71.000  Mg  |      22.00000       1562.00|      25.00000       1775.00|      22.00000        1562.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0009 601-01854                 4.000  EACH|    1000.00000       4000.00|     950.00000       3800.00|     945.00000        3780.00
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0010 601-06037                 4.000  EACH|     700.00000       2800.00|     650.00000       2600.00|     630.00000        2520.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0011 601-99105                60.960  m   |      40.00000       2438.40|      36.50000       2225.04|      34.65000        2112.26
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0012 610-06257                92.000  m2  |      52.00000       4784.00|      57.50000       5290.00|      52.00000        4784.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   209,999.98                                                  ROUTE : CR 200W
     CALL ORDER   : 491                     CONTRACT ID : B -25285-A                   COUNTIES : CLINTON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1364963              |(3) 35-1058755
                                          |ISOM, JACK CONSTRUCTION CO  |ERBER & MILLIGAN CONSTR. CO.|BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 702-51005                14.400  m3  |     660.00000       9504.00|     400.00000       5760.00|     470.00000        6768.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0014 702-51863               116.000  EACH|       8.00000        928.00|      12.00000       1392.00|      12.00000        1392.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0015 703-51032              7114.000  kg  |       1.20000       8536.80|       1.50000      10671.00|       1.20000        8536.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0016 703-97936                66.000  EACH|      15.00000        990.00|      12.50000        825.00|      10.50000         693.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0017 704-51002                48.500  m3  |     460.00000      22310.00|     495.00000      24007.50|     460.00000       22310.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0018 706-91957                53.340  m   |     220.00000      11734.80|     200.00000      10668.00|     205.00000       10934.70
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0019 707-06628                90.676  m2  |     355.00000      32189.98|     350.00000      31736.60|     432.00000       39172.03
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM , |                            |                            |
  381 mm X 914 mm                         |                            |                            |
0020 709-51821                        LUMP|    1550.00000       1550.00|    1500.00000       1500.00|    1575.00000        1575.00
  SURFACE SEAL                            |                            |                            |
0021 710-51870                 6.000  m2  |     150.00000        900.00|     300.00000       1800.00|     500.00000        3000.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0022 801-04308                 4.000  EACH|     200.00000        800.00|     275.00000       1100.00|     146.00000         584.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0023 801-06605                 8.000  EACH|     120.00000        960.00|     100.00000        800.00|      95.00000         760.00
  BARRICADE, IIIA                         |                            |                            |
0024 801-06606                 4.000  EACH|     120.00000        480.00|     110.00000        440.00|      95.00000         380.00
  BARRICADE, IIIB                         |                            |                            |
0025 801-06625                 2.000  EACH|     110.00000        220.00|     100.00000        200.00|      95.00000         190.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0026 801-06640                 8.000  EACH|      95.00000        760.00|     100.00000        800.00|      81.00000         648.00
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $    148,775.98|             $    151,644.14|                $    163,706.79
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    148,775.98|             $    151,644.14|                $    163,706.79
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   209,999.98                                                  ROUTE : CR 200W
     CALL ORDER   : 491                     CONTRACT ID : B -25285-A                   COUNTIES : CLINTON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1609544              |(6) 35-1212938
                                          |HARVEY, GEORGE R. & SON, INC|SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|    1350.00000       8100.00|     750.00000        4500.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3500.00000       3500.00|    2650.00000       2650.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    8500.00000       8500.00|    8800.00000       8800.00|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51328                        LUMP|   17000.00000      17000.00|   24489.00000      24489.00|   38000.00000       38000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0005 203-02080                 0.092  km  |   90000.00000       8280.00|   26260.00000       2415.92|   35000.00000        3220.00
  LINEAR GRADING                          |                            |                            |
0006 206-51230                24.000  m3  |      20.00000        480.00|      25.00000        600.00|      75.00000        1800.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0007 211-02060                 6.000  m3  |      50.00000        300.00|      60.00000        360.00|      90.00000         540.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0008 303-52308                71.000  Mg  |      35.00000       2485.00|      30.00000       2130.00|      22.00000        1562.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0009 601-01854                 4.000  EACH|    1035.00000       4140.00|    1035.00000       4140.00|    1000.00000        4000.00
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0010 601-06037                 4.000  EACH|     690.00000       2760.00|     690.00000       2760.00|     660.00000        2640.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0011 601-99105                60.960  m   |      38.00000       2316.48|      37.95000       2313.43|      36.50000        2225.04
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0012 610-06257                92.000  m2  |      60.00000       5520.00|      65.00000       5980.00|      57.00000        5244.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0013 702-51005                14.400  m3  |     585.00000       8424.00|     800.00000      11520.00|     510.00000        7344.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0014 702-51863               116.000  EACH|      10.00000       1160.00|       6.00000        696.00|       7.50000         870.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0015 703-51032              7114.000  kg  |       1.40000       9959.60|       1.43000      10173.02|       1.65000       11738.10
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0016 703-97936                66.000  EACH|      15.00000        990.00|      12.00000        792.00|      15.00000         990.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0017 704-51002                48.500  m3  |     650.00000      31525.00|     729.88000      35399.18|     525.00000       25462.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0018 706-91957                53.340  m   |     225.00000      12001.50|     224.02000      11949.23|     220.00000       11734.80
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0019 707-06628                90.676  m2  |     353.00000      32008.63|     390.52000      35410.79|     500.00000       45338.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM , |                            |                            |
  381 mm X 914 mm                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   209,999.98                                                  ROUTE : CR 200W
     CALL ORDER   : 491                     CONTRACT ID : B -25285-A                   COUNTIES : CLINTON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1609544              |(6) 35-1212938
                                          |HARVEY, GEORGE R. & SON, INC|SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 709-51821                        LUMP|    2000.00000       2000.00|    1160.00000       1160.00|    1800.00000        1800.00
  SURFACE SEAL                            |                            |                            |
0021 710-51870                 6.000  m2  |     430.00000       2580.00|     530.00000       3180.00|     400.00000        2400.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0022 801-04308                 4.000  EACH|     160.00000        640.00|     160.00000        640.00|     250.00000        1000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0023 801-06605                 8.000  EACH|     105.00000        840.00|     104.00000        832.00|      95.00000         760.00
  BARRICADE, IIIA                         |                            |                            |
0024 801-06606                 4.000  EACH|     104.00000        416.00|     104.00000        416.00|     110.00000         440.00
  BARRICADE, IIIB                         |                            |                            |
0025 801-06625                 2.000  EACH|     104.00000        208.00|     104.00000        208.00|      95.00000         190.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0026 801-06640                 8.000  EACH|      89.00000        712.00|      89.00000        712.00|     110.00000         880.00
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $    165,946.21|             $    177,826.57|                $    186,678.44
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    165,946.21|             $    177,826.57|                $    186,678.44
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   209,999.98                                                  ROUTE : CR 200W
     CALL ORDER   : 491                     CONTRACT ID : B -25285-A                   COUNTIES : CLINTON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1523985              |(8) 35-1447641              |
                                          |WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1100.00000       6600.00|    1400.00000       8400.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    2200.00000       2200.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   11000.00000      11000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51328                        LUMP|   60000.00000      60000.00|   42000.00000      42000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0005 203-02080                 0.092  km  |   30000.00000       2760.00|   11000.00000       1012.00|
  LINEAR GRADING                          |                            |                            |
0006 206-51230                24.000  m3  |      64.58000       1549.92|      45.00000       1080.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0007 211-02060                 6.000  m3  |      53.00000        318.00|      80.00000        480.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0008 303-52308                71.000  Mg  |      21.97000       1559.87|      24.00000       1704.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0009 601-01854                 4.000  EACH|    1000.00000       4000.00|     900.00000       3600.00|
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0010 601-06037                 4.000  EACH|     800.00000       3200.00|     600.00000       2400.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0011 601-99105                60.960  m   |      36.96000       2253.08|      35.00000       2133.60|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0012 610-06257                92.000  m2  |      60.00000       5520.00|      65.00000       5980.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0013 702-51005                14.400  m3  |     659.00000       9489.60|    1200.00000      17280.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0014 702-51863               116.000  EACH|       5.00000        580.00|       8.00000        928.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0015 703-51032              7114.000  kg  |       1.20000       8536.80|       2.00000      14228.00|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0016 703-97936                66.000  EACH|      15.00000        990.00|      15.00000        990.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0017 704-51002                48.500  m3  |     461.86000      22400.21|    1100.00000      53350.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0018 706-91957                53.340  m   |     219.00000      11681.46|     200.00000      10668.00|
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0019 707-06628                90.676  m2  |     319.82000      29000.00|     500.00000      45338.00|
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM , |                            |                            |
  381 mm X 914 mm                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   209,999.98                                                  ROUTE : CR 200W
     CALL ORDER   : 491                     CONTRACT ID : B -25285-A                   COUNTIES : CLINTON
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1523985              |(8) 35-1447641              |
                                          |WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 709-51821                        LUMP|    2200.00000       2200.00|    1500.00000       1500.00|
  SURFACE SEAL                            |                            |                            |
0021 710-51870                 6.000  m2  |      35.85000        215.10|     218.00000       1308.00|
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0022 801-04308                 4.000  EACH|     450.00000       1800.00|     225.00000        900.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0023 801-06605                 8.000  EACH|     150.00000       1200.00|      75.00000        600.00|
  BARRICADE, IIIA                         |                            |                            |
0024 801-06606                 4.000  EACH|     200.00000        800.00|      95.00000        380.00|
  BARRICADE, IIIB                         |                            |                            |
0025 801-06625                 2.000  EACH|     150.00000        300.00|      75.00000        150.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0026 801-06640                 8.000  EACH|     150.00000       1200.00|      75.00000        600.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $    202,154.04|             $    230,209.60|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    202,154.04|             $    230,209.60|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,915,968.35                                                  ROUTE : BICYCLE BRIDGE ROAD
     CALL ORDER   : 501                     CONTRACT ID : B -25291-A                   COUNTIES : CARROLL
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/20/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9908020

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $  1,408,013.53     100.0000%
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $  1,738,733.21     123.4883%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,883,498.62     133.7699%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $  1,942,237.85     137.9417%
   5   36-2231526     WALSH CONSTR CO OF ILL                                                 $  2,239,822.31     159.0767%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1917625
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                17.000  MOS |    1200.00000      20400.00|    1500.00000      25500.00|    1795.00000       30515.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   19000.00000      19000.00|   19950.00000      19950.00|   19995.00000       19995.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   70000.00000      70000.00|   85000.00000      85000.00|   94254.00000       94254.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   20000.00000      20000.00|   25000.00000      25000.00|   18699.00000       18699.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-04890                 1.000  EACH|    1000.00000       1000.00|    1200.00000       1200.00|     500.00000         500.00
  WELL , CAPPED                           |                            |                            |
0006 202-51330                        LUMP|  150000.00000     150000.00|  250000.00000     250000.00|   95000.00000       95000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               150.000  m2  |      12.00000       1800.00|      15.00000       2250.00|      12.00000        1800.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               905.000  m3  |       9.00000       8145.00|      10.50000       9502.50|      26.00000       23530.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070              8144.000  m3  |      11.77000      95854.88|      13.50000     109944.00|       7.00000       57008.00
  BORROW                                  |                            |                            |
0010 203-51223               812.000  m3  |       7.85000       6374.20|      19.50000      15834.00|      12.85000       10434.20
  EXCAVATION, WATERWAY                    |                            |                            |
0011 204-02290                 8.000  EACH|     300.00000       2400.00|    1500.00000      12000.00|     675.00000        5400.00
  SETTLEMENT PLATE                        |                            |                            |
0012 205-02224               303.000  m   |       6.00000       1818.00|       5.00000       1515.00|       5.45000        1651.35
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02231               439.000  m   |      49.20000      21598.80|      12.00000       5268.00|      30.90000       13565.10
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,915,968.35                                                  ROUTE : BICYCLE BRIDGE ROAD
     CALL ORDER   : 501                     CONTRACT ID : B -25291-A                   COUNTIES : CARROLL
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1917625
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-02232                78.000  m3  |      26.15000       2039.70|       5.50000        429.00|      18.70000        1458.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0015 205-02233                23.000  m3  |      26.00000        598.00|       9.00000        207.00|      41.35000         951.05
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0016 205-02234                 6.000  EACH|      70.00000        420.00|     500.00000       3000.00|      52.05000         312.30
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0017 205-02236                 3.000  EACH|      70.00000        210.00|     190.00000        570.00|      52.05000         156.15
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0018 205-06582                        LUMP|   26000.00000      26000.00|   24000.00000      24000.00|   18850.00000       18850.00
  ENVIRONMENTAL MITIGATION                |                            |                            |
0019 206-51220               523.000  m3  |      65.39000      34198.97|     130.00000      67990.00|      50.25000       26280.75
  EXCAVATION, WET                         |                            |                            |
0020 207-02045               530.000  m3  |       5.23000       2771.90|      10.00000       5300.00|       9.50000        5035.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0021 211-02060               584.000  m3  |      19.65000      11475.60|      24.00000      14016.00|      35.00000       20440.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 211-06467                56.000  m3  |      32.59000       1825.04|      50.00000       2800.00|      52.75000        2954.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0023 303-04075                73.000  Mg  |      21.92000       1600.16|      20.00000       1460.00|      28.00000        2044.00
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0024 303-52308               979.000  Mg  |      15.40000      15076.60|      18.75000      18356.25|      15.25000       14929.75
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0025 401-04817               337.000  Mg  |      74.00000      24938.00|      67.00000      22579.00|      38.25000       12890.25
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0026 402-05474               263.000  Mg  |      64.00000      16832.00|      67.00000      17621.00|      41.85000       11006.55
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0027 402-05477               137.000  Mg  |      75.00000      10275.00|      90.00000      12330.00|      54.50000        7466.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0028 404-05514               715.000  m2  |      10.00000       7150.00|       9.00000       6435.00|       6.95000        4969.25
  SEAL COAT, 5                            |                            |                            |
0029 405-05518              1404.000  m2  |       0.85000       1193.40|       1.00000       1404.00|       0.75000        1053.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05521              3421.000  m2  |       0.14000        478.94|       0.45000       1539.45|       0.20000         684.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 601-01128                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1095.00000        4380.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0032 601-01700                 2.000  EACH|    1915.00000       3830.00|    1975.00000       3950.00|    1780.00000        3560.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,915,968.35                                                  ROUTE : BICYCLE BRIDGE ROAD
     CALL ORDER   : 501                     CONTRACT ID : B -25291-A                   COUNTIES : CARROLL
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1917625
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 601-01740                 1.000  EACH|    1915.00000       1915.00|    1975.00000       1975.00|    1780.00000        1780.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0034 601-01839                 1.000  EACH|    1915.00000       1915.00|    1975.00000       1975.00|    1780.00000        1780.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0035 601-01846                 1.000  EACH|    1915.00000       1915.00|    1975.00000       1975.00|    1780.00000        1780.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0036 601-06037                 1.000  EACH|    1915.00000       1915.00|     900.00000        900.00|     725.00000         725.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0037 601-99105                64.770  m   |      41.00000       2655.57|      47.00000       3044.19|      38.00000        2461.26
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0038 602-06729                18.000  EACH|      20.00000        360.00|       9.00000        162.00|       9.95000         179.10
  BARRIER DELINEATOR                      |                            |                            |
0039 610-05527               133.000  Mg  |      90.00000      11970.00|      95.00000      12635.00|      69.95000        9303.35
  HMA FOR APPROACHES                      |                            |                            |
0040 610-06257               112.800  m2  |      55.05000       6209.64|      53.00000       5978.40|      55.00000        6204.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0041 611-06498                 1.000  EACH|     300.00000        300.00|     310.00000        310.00|     265.00000         265.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0042 615-92498                 1.000  EACH|     600.00000        600.00|    2200.00000       2200.00|     530.00000         530.00
  BENCH MARK                              |                            |                            |
0043 616-02320              1892.000  m2  |       3.60000       6811.20|       3.50000       6622.00|       1.95000        3689.40
  GEOTEXTILES                             |                            |                            |
0044 616-05689               244.000  Mg  |      50.00000      12200.00|      44.00000      10736.00|      45.25000       11041.00
  RIPRAP, CLASS 2                         |                            |                            |
0045 616-06405              1420.000  Mg  |      17.60000      24992.00|      17.00000      24140.00|      22.00000       31240.00
  RIPRAP, REVETMENT                       |                            |                            |
0046 621-01004                 2.000  EACH|     600.00000       1200.00|     700.00000       1400.00|     495.00000         990.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-01743                29.000  kg  |       8.00000        232.00|      33.00000        957.00|       7.05000         204.45
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0048 621-06545                 0.400  Mg  |     900.00000        360.00|     880.00000        352.00|     770.30000         308.12
  FERTILIZER                              |                            |                            |
0049 621-06548                 2.000  kg  |      70.00000        140.00|      70.00000        140.00|      57.25000         114.50
  SEED MIXTURE, CV                        |                            |                            |
0050 621-06553                31.000  kg  |       8.00000        248.00|      32.00000        992.00|       7.05000         218.55
  SEED MIXTURE, R                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,915,968.35                                                  ROUTE : BICYCLE BRIDGE ROAD
     CALL ORDER   : 501                     CONTRACT ID : B -25291-A                   COUNTIES : CARROLL
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1917625
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 621-06557                15.000  kg  |      40.00000        600.00|      38.00000        570.00|      36.45000         546.75
  SEED MIXTURE, T                         |                            |                            |
0052 621-06565                 2.000  Mg  |     700.00000       1400.00|     550.00000       1100.00|     614.15000        1228.30
  MULCHING MATERIAL                       |                            |                            |
0053 621-06567                66.000  kL  |       1.10000         72.60|       1.00000         66.00|       1.05000          69.30
  WATER                                   |                            |                            |
0054 621-06575              3598.000  m2  |       3.80000      13672.40|       3.50000      12593.00|       3.35000       12053.30
  SODDING, NURSERY                        |                            |                            |
0055 622-05651                 3.000  EACH|     700.00000       2100.00|     300.00000        900.00|     655.00000        1965.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0056 622-52436                 3.000  EACH|      40.00000        120.00|      35.00000        105.00|      31.25000          93.75
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0057 622-91786                90.000  EACH|      11.00000        990.00|      12.00000       1080.00|       8.95000         805.50
  SEEDLING                                |                            |                            |
0058 622-98200                 9.000  EACH|      50.00000        450.00|      35.00000        315.00|      31.25000         281.25
  SIGN, DO NOT DISTURB                    |                            |                            |
0059 701-01849               888.000  m   |      82.00000      72816.00|      89.00000      79032.00|     110.00000       97680.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0060 701-99086                58.000  EACH|     210.00000      12180.00|     210.00000      12180.00|     180.00000       10440.00
  PILE TIP, STEEL SHELL                   |                            |                            |
0061 702-51005               185.200  m3  |     425.00000      78710.00|     420.00000      77784.00|     565.00000      104638.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0062 702-51015                95.000  m3  |     391.00000      37145.00|     420.00000      39900.00|     565.00000       53675.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0063 702-51100               228.000  kg  |       8.81000       2008.68|       6.50000       1482.00|       5.95000        1356.60
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0064 702-51110               584.400  kg  |       7.71000       4505.72|       6.50000       3798.60|       5.95000        3477.18
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0065 703-51030             13064.000  kg  |       1.05000      13717.20|       1.04000      13586.56|       1.18000       15415.52
  REINFORCING STEEL                       |                            |                            |
0066 703-51032             65113.000  kg  |       1.15000      74879.95|       1.27000      82693.51|       1.32000       85949.16
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0067 704-51002               301.200  m3  |     392.43000     118199.92|     420.00000     126504.00|     565.00000      170178.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0068 706-05733                 4.000  EACH|    1500.00000       6000.00|    1400.00000       5600.00|    1395.00000        5580.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0069 706-51020                58.200  m3  |     515.00000      29973.00|     490.00000      28518.00|     565.00000       32883.00
  CONCRETE, C, RAILING                    |                            |                            |
0070 707-06404               376.650  m   |     478.75000     180321.19|     757.00000     285124.05|     525.00000      197741.25
  STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,915,968.35                                                  ROUTE : BICYCLE BRIDGE ROAD
     CALL ORDER   : 501                     CONTRACT ID : B -25291-A                   COUNTIES : CARROLL
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1917625
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 709-51821                        LUMP|    8000.00000       8000.00|    7500.00000       7500.00|    8235.00000        8235.00
  SURFACE SEAL                            |                            |                            |
0072 715-05053                36.000  m   |      25.00000        900.00|      40.00000       1440.00|      29.95000        1078.20
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0073 715-05203               272.000  m   |      32.79000       8918.88|      32.00000       8704.00|       6.95000        1890.40
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0074 715-05407                28.000  m   |      32.86000        920.08|      40.00000       1120.00|      12.95000         362.60
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0075 715-05575               150.000  m   |      50.00000       7500.00|      52.00000       7800.00|      82.05000       12307.50
  PIPE, 375 mm                            |                            |                            |
0076 715-06816                 2.000  EACH|    1200.00000       2400.00|    4500.00000       9000.00|    1995.00000        3990.00
  CONCRETE ANCHOR, 3000 mm                |                            |                            |
0077 715-06817                43.000  m   |     650.00000      27950.00|     515.00000      22145.00|     795.00000       34185.00
  PIPE, 3000 mm                           |                            |                            |
0078 715-46005                12.000  EACH|     150.00000       1800.00|     210.00000       2520.00|     265.00000        3180.00
  PIPE END SECTION, 375 mm                |                            |                            |
0079 718-06528                 2.000  EACH|      60.00000        120.00|     625.00000       1250.00|     595.00000        1190.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0080 718-52610                46.000  m3  |      35.33000       1625.18|      30.00000       1380.00|      35.00000        1610.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0081 718-99153               522.000  m2  |       4.18000       2181.96|       3.70000       1931.40|       2.25000        1174.50
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0082 720-45030                 2.000  EACH|    1100.00000       2200.00|    1500.00000       3000.00|    1095.00000        2190.00
  INLET, E7                               |                            |                            |
0083 720-45035                 1.000  EACH|    1000.00000       1000.00|    1650.00000       1650.00|    1095.00000        1095.00
  INLET, F7                               |                            |                            |
0084 724-51925                17.600  m   |     329.00000       5790.40|     650.00000      11440.00|     465.00000        8184.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0085 801-04308                 4.000  EACH|    1000.00000       4000.00|     800.00000       3200.00|     339.35000        1357.40
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0086 801-06605                 6.000  EACH|     450.00000       2700.00|     275.00000       1650.00|     193.65000        1161.90
  BARRICADE, IIIA                         |                            |                            |
0087 801-06606                 8.000  EACH|     600.00000       4800.00|     300.00000       2400.00|     266.50000        2132.00
  BARRICADE, IIIB                         |                            |                            |
0088 801-06625                 6.000  EACH|     175.00000       1050.00|     150.00000        900.00|      96.85000         581.10
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0089 801-06640                11.000  EACH|     350.00000       3850.00|     290.00000       3190.00|     164.50000        1809.50
  CONSTRUCTION SIGN, A                    |                            |                            |
0090 801-06775                        LUMP|   10000.00000      10000.00|   25000.00000      25000.00|  415000.00000      415000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0091 802-76025                 0.581  m2  |     170.00000         98.77|     195.00000        113.30|     153.40000          89.13
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,915,968.35                                                  ROUTE : BICYCLE BRIDGE ROAD
     CALL ORDER   : 501                     CONTRACT ID : B -25291-A                   COUNTIES : CARROLL
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1917625
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 802-76055                 4.000  m   |      16.00000         64.00|      18.00000         72.00|       4.65000          18.60
  SIGN POST, A                            |                            |                            |
0093 804-06725                 4.000  EACH|      60.00000        240.00|      38.00000        152.00|       8.30000          33.20
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
     SECTION TOTALS                       |             $  1,408,013.53|             $  1,738,733.21|                $  1,883,498.62
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,408,013.53|             $  1,738,733.21|                $  1,883,498.62
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,915,968.35                                                  ROUTE : BICYCLE BRIDGE ROAD
     CALL ORDER   : 501                     CONTRACT ID : B -25291-A                   COUNTIES : CARROLL
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 36-2231526              |
                                          |ATLAS EXCAVATING, INC.      |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                17.000  MOS |     750.00000      12750.00|    1146.18000      19485.06|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   18000.00000      18000.00|  400000.00000     400000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  100000.00000     100000.00|  110000.00000     110000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   75000.00000      75000.00|   20000.00000      20000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-04890                 1.000  EACH|    1300.00000       1300.00|    1305.01000       1305.01|
  WELL , CAPPED                           |                            |                            |
0006 202-51330                        LUMP|  300000.00000     300000.00|  375000.00000     375000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               150.000  m2  |      12.50000       1875.00|      25.00000       3750.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               905.000  m3  |      15.00000      13575.00|      25.00000      22625.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070              8144.000  m3  |      11.50000      93656.00|       0.10000        814.40|
  BORROW                                  |                            |                            |
0010 203-51223               812.000  m3  |      11.50000       9338.00|      20.00000      16240.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0011 204-02290                 8.000  EACH|    1000.00000       8000.00|     264.75000       2118.00|
  SETTLEMENT PLATE                        |                            |                            |
0012 205-02224               303.000  m   |       6.50000       1969.50|       5.25000       1590.75|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02231               439.000  m   |      45.00000      19755.00|      21.33000       9363.87|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0014 205-02232                78.000  m3  |      30.00000       2340.00|      14.39000       1122.42|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0015 205-02233                23.000  m3  |      30.00000        690.00|      25.89000        595.47|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0016 205-02234                 6.000  EACH|     125.00000        750.00|      50.00000        300.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0017 205-02236                 3.000  EACH|     150.00000        450.00|      50.00000        150.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,915,968.35                                                  ROUTE : BICYCLE BRIDGE ROAD
     CALL ORDER   : 501                     CONTRACT ID : B -25291-A                   COUNTIES : CARROLL
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 36-2231526              |
                                          |ATLAS EXCAVATING, INC.      |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 205-06582                        LUMP|   40000.00000      40000.00|   18150.00000      18150.00|
  ENVIRONMENTAL MITIGATION                |                            |                            |
0019 206-51220               523.000  m3  |      85.00000      44455.00|      15.00000       7845.00|
  EXCAVATION, WET                         |                            |                            |
0020 207-02045               530.000  m3  |       5.50000       2915.00|      10.00000       5300.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0021 211-02060               584.000  m3  |      25.00000      14600.00|      10.00000       5840.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 211-06467                56.000  m3  |      70.00000       3920.00|      50.00000       2800.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0023 303-04075                73.000  Mg  |      20.00000       1460.00|      35.00000       2555.00|
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0024 303-52308               979.000  Mg  |      15.00000      14685.00|      13.00000      12727.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0025 401-04817               337.000  Mg  |      40.00000      13480.00|      39.00000      13143.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0026 402-05474               263.000  Mg  |      43.00000      11309.00|      43.00000      11309.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0027 402-05477               137.000  Mg  |      57.00000       7809.00|      60.00000       8220.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0028 404-05514               715.000  m2  |       7.20000       5148.00|       6.95000       4969.25|
  SEAL COAT, 5                            |                            |                            |
0029 405-05518              1404.000  m2  |       0.80000       1123.20|       0.75000       1053.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05521              3421.000  m2  |       0.25000        855.25|       0.20000        684.20|
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 601-01128                 4.000  EACH|    1100.00000       4400.00|     850.00000       3400.00|
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0032 601-01700                 2.000  EACH|    1800.00000       3600.00|    1595.00000       3190.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0033 601-01740                 1.000  EACH|    1800.00000       1800.00|    1595.00000       1595.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0034 601-01839                 1.000  EACH|    1800.00000       1800.00|    1595.00000       1595.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0035 601-01846                 1.000  EACH|    1700.00000       1700.00|    1595.00000       1595.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0036 601-06037                 1.000  EACH|     730.00000        730.00|     590.00000        590.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,915,968.35                                                  ROUTE : BICYCLE BRIDGE ROAD
     CALL ORDER   : 501                     CONTRACT ID : B -25291-A                   COUNTIES : CARROLL
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 36-2231526              |
                                          |ATLAS EXCAVATING, INC.      |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 601-99105                64.770  m   |      38.00000       2461.26|      39.00000       2526.03|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0038 602-06729                18.000  EACH|       8.20000        147.60|       3.95000         71.10|
  BARRIER DELINEATOR                      |                            |                            |
0039 610-05527               133.000  Mg  |      73.00000       9709.00|      80.00000      10640.00|
  HMA FOR APPROACHES                      |                            |                            |
0040 610-06257               112.800  m2  |      53.00000       5978.40|      65.00000       7332.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0041 611-06498                 1.000  EACH|     180.00000        180.00|     170.89000        170.89|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0042 615-92498                 1.000  EACH|     360.00000        360.00|     118.43000        118.43|
  BENCH MARK                              |                            |                            |
0043 616-02320              1892.000  m2  |       5.00000       9460.00|       0.94000       1778.48|
  GEOTEXTILES                             |                            |                            |
0044 616-05689               244.000  Mg  |      42.00000      10248.00|      35.00000       8540.00|
  RIPRAP, CLASS 2                         |                            |                            |
0045 616-06405              1420.000  Mg  |      15.00000      21300.00|      25.00000      35500.00|
  RIPRAP, REVETMENT                       |                            |                            |
0046 621-01004                 2.000  EACH|     475.00000        950.00|     450.00000        900.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-01743                29.000  kg  |       7.00000        203.00|       6.75000        195.75|
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0048 621-06545                 0.400  Mg  |     775.00000        310.00|     740.00000        296.00|
  FERTILIZER                              |                            |                            |
0049 621-06548                 2.000  kg  |      57.00000        114.00|      55.00000        110.00|
  SEED MIXTURE, CV                        |                            |                            |
0050 621-06553                31.000  kg  |       7.10000        220.10|       6.75000        209.25|
  SEED MIXTURE, R                         |                            |                            |
0051 621-06557                15.000  kg  |      36.50000        547.50|      35.00000        525.00|
  SEED MIXTURE, T                         |                            |                            |
0052 621-06565                 2.000  Mg  |     615.00000       1230.00|     590.00000       1180.00|
  MULCHING MATERIAL                       |                            |                            |
0053 621-06567                66.000  kL  |       1.10000         72.60|       1.00000         66.00|
  WATER                                   |                            |                            |
0054 621-06575              3598.000  m2  |       3.30000      11873.40|       3.15000      11333.70|
  SODDING, NURSERY                        |                            |                            |
0055 622-05651                 3.000  EACH|     625.00000       1875.00|     600.00000       1800.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,915,968.35                                                  ROUTE : BICYCLE BRIDGE ROAD
     CALL ORDER   : 501                     CONTRACT ID : B -25291-A                   COUNTIES : CARROLL
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 36-2231526              |
                                          |ATLAS EXCAVATING, INC.      |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 622-52436                 3.000  EACH|      31.00000         93.00|      30.00000         90.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0057 622-91786                90.000  EACH|       8.80000        792.00|       8.25000        742.50|
  SEEDLING                                |                            |                            |
0058 622-98200                 9.000  EACH|      31.00000        279.00|      30.00000        270.00|
  SIGN, DO NOT DISTURB                    |                            |                            |
0059 701-01849               888.000  m   |     120.00000     106560.00|      80.14000      71164.32|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0060 701-99086                58.000  EACH|     165.00000       9570.00|      38.50000       2233.00|
  PILE TIP, STEEL SHELL                   |                            |                            |
0061 702-51005               185.200  m3  |     340.00000      62968.00|     600.00000     111120.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0062 702-51015                95.000  m3  |     210.00000      19950.00|     450.00000      42750.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0063 702-51100               228.000  kg  |       4.50000       1026.00|       3.60000        820.80|
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0064 702-51110               584.400  kg  |       3.50000       2045.40|       4.49000       2623.96|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0065 703-51030             13064.000  kg  |       1.15000      15023.60|       0.90000      11757.60|
  REINFORCING STEEL                       |                            |                            |
0066 703-51032             65113.000  kg  |       1.35000      87902.55|       1.10000      71624.30|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0067 704-51002               301.200  m3  |     400.00000     120480.00|     800.00000     240960.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0068 706-05733                 4.000  EACH|    1300.00000       5200.00|    1800.00000       7200.00|
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0069 706-51020                58.200  m3  |     235.00000      13677.00|     640.00000      37248.00|
  CONCRETE, C, RAILING                    |                            |                            |
0070 707-06404               376.650  m   |    1250.00000     470812.50|     550.00000     207157.50|
  STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM|                            |                            |
0071 709-51821                        LUMP|   10000.00000      10000.00|    7159.61000       7159.61|
  SURFACE SEAL                            |                            |                            |
0072 715-05053                36.000  m   |      43.00000       1548.00|      89.04000       3205.44|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0073 715-05203               272.000  m   |       5.30000       1441.60|      14.26000       3878.72|
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0074 715-05407                28.000  m   |      25.00000        700.00|      39.93000       1118.04|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0075 715-05575               150.000  m   |      83.00000      12450.00|      71.48000      10722.00|
  PIPE, 375 mm                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,915,968.35                                                  ROUTE : BICYCLE BRIDGE ROAD
     CALL ORDER   : 501                     CONTRACT ID : B -25291-A                   COUNTIES : CARROLL
     LETTING DATE : 12/20/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 36-2231526              |
                                          |ATLAS EXCAVATING, INC.      |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 715-06816                 2.000  EACH|    1550.00000       3100.00|    2408.67000       4817.34|
  CONCRETE ANCHOR, 3000 mm                |                            |                            |
0077 715-06817                43.000  m   |    1150.00000      49450.00|     743.92000      31988.56|
  PIPE, 3000 mm                           |                            |                            |
0078 715-46005                12.000  EACH|     185.00000       2220.00|     260.69000       3128.28|
  PIPE END SECTION, 375 mm                |                            |                            |
0079 718-06528                 2.000  EACH|     380.00000        760.00|     450.00000        900.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0080 718-52610                46.000  m3  |      75.00000       3450.00|      25.13000       1155.98|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0081 718-99153               522.000  m2  |       2.00000       1044.00|       1.20000        626.40|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0082 720-45030                 2.000  EACH|     850.00000       1700.00|    1379.87000       2759.74|
  INLET, E7                               |                            |                            |
0083 720-45035                 1.000  EACH|     850.00000        850.00|    1404.88000       1404.88|
  INLET, F7                               |                            |                            |
0084 724-51925                17.600  m   |     295.00000       5192.00|     220.29000       3877.10|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0085 801-04308                 4.000  EACH|     345.00000       1380.00|     326.00000       1304.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0086 801-06605                 6.000  EACH|     200.00000       1200.00|     250.00000       1500.00|
  BARRICADE, IIIA                         |                            |                            |
0087 801-06606                 8.000  EACH|     270.00000       2160.00|     300.00000       2400.00|
  BARRICADE, IIIB                         |                            |                            |
0088 801-06625                 6.000  EACH|     110.00000        660.00|      93.00000        558.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0089 801-06640                11.000  EACH|     165.00000       1815.00|     158.00000       1738.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0090 801-06775                        LUMP|   12000.00000      12000.00|  173300.00000     173300.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0091 802-76025                 0.581  m2  |     190.00000        110.39|     179.24000        104.14|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0092 802-76055                 4.000  m   |      16.00000         64.00|      10.12000         40.48|
  SIGN POST, A                            |                            |                            |
0093 804-06725                 4.000  EACH|      21.50000         86.00|      15.14000         60.56|
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
     SECTION TOTALS                       |             $  1,942,237.85|             $  2,239,822.31|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,942,237.85|             $  2,239,822.31|
====================================================================================================================================




